GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

No. 2008/C&IS/Project/MMCHG Depot Ph-I/8 **New Delhi dated: 15.01.2015**

The General Manager,
Northern Railway,
New Delhi.

Sub:- Sanction of the detailed estimate for the work of "Phase-I rollout of Maintenance Module for Coaching Depots".

Ref:- FOIS's letter No. CAO/FOIS/CMM/Estimates/59/2011 dated 24.07.2014.

The detailed estimate for the above mentioned work amounting to Rs. 37.42 crore has been pruned down to Rs. 31.59 crore as per details given as 'Annexure'.

Accordingly, sanction of the Ministry of Railways is hereby communicated for the detailed estimate for the work of "**Phase-I rollout of Maintenance Module for Coaching Depots**" at the cost of Rs. 31.59 crore (Rupees thirty one crore and fifty nine lakh only).

This work may be carried out in an open, competitive, transparent, fair and cost effective manner after drawing up 'right-sized', 'vendor and technology neutral' technical specifications and other tender conditions.

This issues with the concurrence of Finance Directorate of Ministry of Railways.

Vinita

(Vinita Narera)
Director Electronics(C&IS)

DA: As above

No. 2008/C&IS/Project/MMCHG Depot Ph-I/8 **New Delhi dated: 15.01.2015**

Copy to :

1. **The FA & CAO, Northern Railway, New Delhi.**
2. **Principal Director of Audit, Northern Railway, New Delhi.**
3. **The Dy. Comptroller and Auditor General of India (Railways), Room No. – 224, Rail Bhawan, New Delhi.**

15.1.15/CAO

रेल मंत्रालय
Ministry of Railways
रेलवे बोर्ड/Railway Board
अनुलग्नक सहित जारी
Issue with Enclosure
हस्ताक्षर
Signature.....
जारी की तिथि

C/C

For Financial Commissioner/Railways

Copy to :

1. **The CAO/FOIS, CRIS Complex, Chanakyapuri, New Delhi.**
2. **Managing Director/CRIS, Chanakyapuri, New Delhi.**
3. **F(X)-II and Budget Branches of Railway Board.**

Annexure

Break-up of cost of the sanctioned Detailed Estimate of the work of "Phase-I rollout of Maintenance Module for Coaching Depots"

(Letter No. 2008/C&IS/Project/MMCHG Depot Ph-I/8)

S.No.	Item Details	Cost (Rs.)
1	Development of System	30916331.20
2	Field Implementation	114176400.00
3	Telecom Equipment	96199493.00
4	System Support & Environment Development	25517350.00
5	Application of System	20399520.00
(A)	**Sub Total (1 to 5)**	**287209094.00**
(B)	**R&D Charges for CRIS Deptt.**	**14644000.00**
(C)	**D&G Charges for FOIS**	**14076909.40**
	Grand Total (A+B+C)	**315930003.60**
	Rounded off	**Rs. 31.59 Crore**

Vinita

Singh