HTRAT ARPBIR Government of India
X1 HIATET Ministry of Railways

(ReTa ar=) (Railway Board)

No. 2007/CE-1/CT/18/Pt.-1 (Vol.1I) New Delhi, dated 0% .02.2019

To,
As per list attached

Sub:- Addendum & Corrigendum Slip to Model PMC tender document.

Ref: Board’s letters No. 2007/CE-1/CT/18 dated 05.07.2010 & 14.09.2017

In partial modification to Board’s letters under reference, Board (ME, MTR & FC)
have approved modification in Clause 2.12.2 (Vol. I of Annexure-I1), Clause 2.24.2 (Vol.
I of Annexure-1I) and Clause 4.2.2 (Vol. Il of Annexure-II) of Model Tender Document
for Project Management Consultancy Services, as per enclosed Addendum &
Corrigendum Slip.

2. This issues with concurrence of the Finance Directorate of the Ministry of
Railways.

Encl: As above.
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[Phone : Rly: 030-47598, MTNL:011-23047598,

No. 2007/CE-L/CT/18/Pt.-1 (Vol.1l) New Delhi, dated 07+02.2019
Copy forwarded for information to:

(1) PFAs. All Indian Railways.
(ii)  Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan., New Delhi.

For Financial Commissioner/Railways



Addendum & Corrigendum Slip No. 2
To
Model PMC tender documents and revised guidelines for implementing PMC
service in Railways, July’ 2010

Amendments in Volume | of Annexure-ll

1. Amendments to Clause 2.12.2

2.12.2 While submitting the Technical Offer the Tenderer shall, in particular, ensure
that:

(a) Colour scanned CVs of all key personnel for technical evaluation as
- mentioned in clause no. 5.19 have been submitted.

(b) Key personnel have been proposed only if they meet the condition of eligibility
laid down at clause 5.18.3 of section 5 (tender data sheet) of the tender
document in the prescribed forms.

(c) No alternatiwe CV for any key personnel is being made and only one CV for
each position has been furnished; In case more than one CV are submitted
for one key personnel position, the CV obtaining lowest marks shall be
considered for arrival at the total score of the consultant.

(d)} (i) The CVs of key personnel have been recently signed in blue ink by the
respective personnel and counter signed by the authorized signatory of the
tenderer.

(ii) Personnel other than key personnel: Tenderer will be required to submit

“an undertaking at the time of submission of offer that they will submit
complete list of names of personnel other than key personnel (having
qualification, length of service and relevant experience as prescribed in
clause 5.21 of tender document) alongwith CVs/details in prescribed form
to Engineer-in-charge within 25 days from date of issue of letter of award of
PMC contract. PMC consultant will deploy the required person immediately
after approval of concerned Engineer-in-charge.

e
e 7
e CaRE



2. Amendments to Clause 2.24.2

Clause 2.42.2 shall read as under:

The Railway expects all the key personnel to be available during the first year (12
months) of implementation of the contract. The Railway will not consider substitution of
key personnel except under exceptional circumstances. Such substitution shall be
limited to a maximum of 20% of the key personnel subject to equally or better qualified
and experienced personnel being substituted to the satisfaction of the Railway. As a .
condition to such substitution, a sum equal to 5% of the remuneration specified for the
original key personnel shall be deducted from the payments due to the consultant. Any
subsequent substitution of key personnel by the consuitant shall be with equally or more
competent and experienced personnel to the satisfaction of the Railway. Substitution
of key personnel beyond 20% is not allowed, and in such cases, where more than
20% key personnel are required to be substituted, the contract shall be rescinded.
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Amendments in Volume ll, Schedule IV, Special Conditions of Contract (SCC)

3. Amendments to Clause 4.2.2

Clause 4.2.2 shall read as under:

The Railway expects all the key personnel to be available during the first year (12
months) of implementation of the contract. The Railway will not consider substitution of
key personnel except under exceptional circumstances. Such substitution shall be
limited to maximum of 20% key personnel subject to equally or better qualified and
experienced personnel being provided to the satisfaction of the Railway. As a condition
to such substitution, a sum equal to 5% of the remuneration specified for the key
personnel in the contract at the time of such replacement (last drawn remuneration)
shall be deducted from the payments due to the consultant till 12 months of the
implementation of the contract or 6 months of deployments of the new key personnel,
whichever is later.

Such deduction of 5% of the remuneration till six months of the deployments of the new
key personnel shall be applicable in cases where replacement of key personnel has
either be requested by the Railway pursuant to clause 4.2.3 and 4.2.4 or the consultant
itself has made the substitution after the first 12 months of the implementation of the
contract. Substitution of the Team Leader will not normally be considered during the
first year (12 months) and may lead to termination of the Contract.
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LIST FOR DISTRIBUTION

LIST FOR DISTRIBUTION

General Managers, All Indian Railways & Production Units.

General Manager (Con), N.F. Railway, Guwabhati.

General Manager /CORE, Allahabad.

Principal Chief Engineers, All Indian Railways.

Chief Administrative Officers (Con), All Indian Railways.(Except N.F. Railway)
PFAs, All Indian Railways.

Chief Vigilance Officers, All Indian Railways.
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CAOQ/CAO(R), COFMOW, Tilak Bridge, New Delhi.
CAO/CAO(R), Diesel Loco Modernization Works, Patiala(Punjab).
CAO, Rail Coach Factory/Rae Bareli Project, Kishanganj, Delhi -110007.

Director General, RDSO, Manak Nagar, Lucknow.
Director General, NAIR, Vadodara
Director, IRICEN, Rail Path, Pune — 411 001 (Maharashtra).

MD, DMRC, Metro Bhawan, 13, Fire Bridge Lane, Barakhamba Road, New Delhi- 110 001,
MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Qpp. Apollo Hospital, New Delhi-
110076.

IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

MD, RVNL, August Kranti Bhawan,Plot No.25. 1 Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

MD, KONKAN Railway Corporation Ltd, CBD Belapur, Navi Mumbai - 400614.

- MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001

MD. RLDA., Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Deihi.

CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon —
122003.

Indian Railway Catering and Tourism Corporation (IRCTC), 9" Floor, Bank of Baroda Building,
16, Parliament Street, New Delhi-110001

RCF, Rae Bareilly, Kishan Ganj, Delhi-110007.

CME. IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001.
Bihar. °
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Copy to:

CRB, ME, M(Tr.), M(RS), FC. DG(S&T), DG(RS), DG(RHS), DG(RPF), AM(CE), AM(Works),
AM(B), AM (Planning), AM(Elec.), AM(RS). PED(Projects), PED/SDE, PED(Bridges), PED(Vigilance),
PED/Transformation, EDCE(G), EDCE(P), EDTK(M), EDTK(MC), EDTK(P), EDCE(B&S), EDF(X)-I,
EDF(X)-1I, ED(Works), EDW(Plg.), ED/Project(Mon.), ED(L&A), ED/SDE, ED(PSU).



