GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

No. 2021/RS(1)/954/133/1866 New Delhi, dated ¢3.02.2021

M/s SAIL RITES BENGAL WAGON
INDUSTRIES PVT. LTD.

P.O. Kulti, Distt. Burdwan

West Bengal.

Dear Sir,
Sub: Contract No. 2021/RS(1)/954/133/1866 dated ©$.02.2021 for
manufacture and supply of wagons.
1.0  The President of India, acting through the Executive Director, Railway Stores (S),
Ministry of Railways (hereafter called the ‘Government’) is pleased to place an
order on you for manufacture and supply of 1200 nos. BCNA wagons as per

details given below:-

2.0 Description, Specification and Rate of items

Relevant .
. Basic Rate per
RSP ltem Description Specification !nd‘ex Quantity Wagon (%)
No. Drawing & (VUs) rovisional
Design P
1 2 3 4 5 6
) WD-09056- % 27,00,000/-
Bogie Covered WD-02- ; P
931/20-21 | Wagon type | BCNAHSM1- D‘Qé‘glg’[{,‘f%, 1200 (SZ‘\’/Z?S TWLZ?:%
‘BCNAHSM 1’ 2017
only)
Total 1200

Note: (i) These wagons should conform to the requirements of General Standard
Specification No. G - 72 (Rev. 3) of April 2007 with latest revision (up to
tender opening date), issued by RDSO.



Total Value of Contract : ¥ 362,88,00,000/- (Rupees Three Hundred Sixty Two
Crore Eighty Eight lakh only). This is inclusive of GST @ 12%.
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3.0

3.1

3.2

4.0

4.1

,_%*':S?T)

Material requirement of Brake Pipe, Feed Pipe and Branch Pipe is given in
the table below:

SN | Type of Brake | Material of Brake | Material of Feed | Material of
Pipe Pipe (BP) Pipe (FP) Branch Pipe

1. | Conventional Stainless Steel to | Stainless Steel | Stainless Steel

Brake System & | ASTM-A312 to ASTM-A312 | to ASTM-A312

Bogie Mounted | Schedule 40 S| Schedule 40 S| Schedule 40 S

Brake System Gr. TP 304 Gr. TP 304 |{Gr. TP 304
(Seamless) (Seamless) (Seamless)

Goods & Service Tax:  The price indicated at column 6 in para 2 above are
exclusive of GST @ 12%. The firm will submit the following certificate with their
bills for payment :

“‘We hereby declare that additional set offs/ input tax credit to the tune of &
has accrued and accordingly, the same is being passed on to the purchaser, and,
to that effect, the payable amount may be adjusted.”

Any statutory variation in GST within the originally stipulated delivery period will
be to purchaser’s account.

Octroi Duty is not payable for which you may obtain exemption certificate from
CMM (Bl), Eastern Railway, Kolkata wherever necessary. Entry tax will not be
reimbursed by the purchaser. Imposition of any fresh taxes/ duties or other levies
or increase in any existing taxes, duty or levies on components or raw materials
procured by the firm, shall be borne by the contracting firm.

PRICE VARIATION: The price is subject to variation on account of variation in
wages and material. The escalation/ de-escalation shall be determined as per
Annexure-A. The base month for the purpose of escalation/ de-escalation will be
May, 2019. The verification of escalation claims will be done by the Paying
Authority on the basis of published indices. Paying Authority will send a copy of
verified claims to Railway Board.

Manner of submission of escalation/ de-escalation claims.

The contractor shall submit the escalation/ de-escalation claims to the Paying
Authority by the end of the month following the month in which material were
offered for inspection. In the event of contingencies like delay in receipt of price
indices etc., the paying authority may at his discretion allow up to maximum one
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5.0

5.1

month additionally for submission of escalation/ de-escalation claims. In the
event of contractor's failure to submit escalation/ de-escalation claims in the
manner as aforesaid, the Paying Authority shall be at liberty to stop further
payment till submission of all escalation/ de-escalation claims as per schedule.

FREE SUPPLY ITEMS: No free supply items will be provided to the firm against
the subject contract. Steel, CTRBs and Wheel Sets will be purchased by the firm
as per the following conditions :

(a) CTRBs will be purchased by the contracting firm from RDSO approved
sources only, duly inspected by RDSO/ Lucknow. Documentary evidence to
be submitted at the time of inspection of wagons.

(b) Steel will be procured by the contracting firm from the integrated steel plants
from whom Railway Board is procuring these items on the basis of their Mill's
test certificate. Documentary evidence in this regard is to be submitted at the
time of inspection of wagons.

(c) Wheel sets will be purchased by the contracting firm from Rail Wheel Factory,
‘Bangalore only. Documentary evidence to be submitted at the time of
inspection of wagons.

(i) On satisfactory completion of inspection of wagons at the works of the
manufacturer, RDSO should issue a Dispatch Memo to the Wagon
Manufacturer authorizing them to dispatch the wagons.

(ii) On receipt of above Dispatch Memo, Wagon Manufacturer should
approach the nominated Train Examination Supervisor for issuance of ‘FIT
TO RUN’ certificate.

(i) On receipt of request from the Wagon Manufacturers, Train Examination
Supervisor/ staff would examine the wagons and will issue the necessary
‘FIT TO RUN’ certificate for movement of the wagons up to the nearest
station.

(iv)  On receipt of ‘Fitness Certificate’ from the Train Examination Supervisor,
the Wagon Manufacturer should approach the Station Master to take
necessary action for drawing out these wagons from the siding of the
Wagon Manufacturer.

(v) The Station Master after drawing out these wagons from the siding of the
Wagon Manufacturer would offer the same to the Train Examination Staff
for Brake Power check and issuing of BPC so that these wagons can be
utilized on the system.
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6.0

6.1

6.2

7.0

8.0

9.0

10.0

(viy  The Station Master would advise DRM (Mech) of his Division and all
concerned about the acceptance of these wagons in good condition based
on the Dispatch Memo issued by RDSO and the BPC issued by TXR.

(vii)  On receipt of above information from Station Master, DRM (Mech) would
advise the owning Railway (the Ultimate Consignee) and all concerned of
having accepted and put into the system the wagons supplied by the
Wagon Manufacturer.

Delivery Schedule : Supplies of wagons to be completed within 01 year from
the placement of contract.

Delivery of the material is subject to clause 8.1, 11 and‘ 12 of the General
Conditions of the contract. However, Ministry of Railways reserves the right to
regulate the off take of wagons as well as to re-fix the terminal date of delivery.

In addition to the terms and conditions of the General Conditions of Contract, the
contract shall also be governed by the following condition :

In the event of failure on your part to deliver the wagons by the due date(s), the
President of India shall be entitled to deduct as Liquidated Damages and not by
way of penalty, a sum equivalent to ¥2 % (half percent) of cost of each wagon for
each and every week for which delivery is delayed beyond the delivery date
specified in the contract, subject to a maximum of ten (10%) percent of value of
contract irrespective of delays. The President of India shall also be entitled to
deduct (if so desired) in addition, the costs of inspection as certified by the
Inspecting authority (whose decision shall be final) which may incurred after the
date on which the wagons ought to have been delivered.

F.OR. Kulti, West Bengal.

Place of Manufacture: SAIL RITES BENGAL WAGON INDUSTRIES PVT.
LTD., P.O. KULTI, WEST BENGAL.
Paying Authority: PFA (RBC), Eastern Railway, Kolkata.

Terms of payment :

90% payment of the cost at Col. 6 para 2 of the contract will be made on the
submission of a bill supported by Inspection Certificate marked “COPY FOR
PAYMENT" from RDSO and on proof of delivery.

90% payment of cost in respect of the prototype will be made on the submission
of bills supported by Inspection Certificate and an undertaking in the prescribed
form as per Annexure-l| for its safe custody for the period of its retention.
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(c)

10.1

11.0

12.0

Bill for the balance 10% of the cost will be paid on the submission by the
Contractor duly supported by a certificate by the Divisional Railway Manager
(DRM) of receiving Railway that the wagons have been received in complete and
good working conditions as mentioned in clause 5.1(vii).

Bills for PVC will be raised separately in the immediate subsequent month for
wagons supplied in the previous month.

Bank Details of the firm:

(a) Name of Bank — State Bank of India.
(b) Bank Account number-37814705436.
(c) IFSC Code-SBIN0006541

SPECIFICATION AND DRAWING :

The stock shall be built conforming to specifications and drawings indicated in
the order which are obtainable on payment from the RDSO, Lucknow with such
modifications as may be required or approved by the Railway Board from time to
time during execution of this contract. The cost of wagon vide Col. 6 of para 2 of
the order shall have reference to the specification shown in the contract. Any
modification to specification or design shall be subject to cost of modification over
and above the basic cost which will be claimed for (by either party) and adjusted
separately. The decision of the President of India on this shall be final and shall
not be a subject to any legal disputes or Arbitration. All such modifications shall
be issued by RDSO, Lucknow or Inspection and Liaison Organisation/Kolkata on
behalf of the President of India and the contractor shall submit the proposals for
the cost differential on account of such modifications to the Ministry of Railways
(Railway Board) through Director General Wagon (1&L), RDSO. All references
regarding technical matters pertaining to specifications, drawings, design etc.
may be made to Director Wagon (1&L), RDSO, Manak Nagar, Lucknow.

SECURITY DEPOSIT: The contractor shall deposit as Security Deposit, Rs 1
Crore. Security Deposit may be paid in any of the following manner:

(a) Deposit in Cash.

(b) Government Securities to be valued at 5% below the market value.
(c) Deposit receipt of any Nationalized Bank.

(d) Guarantee Bond executed by any Nationalized Bank.
(e) Demand Draft of any Nationalized Bank.

(f) A deposit in Post Office Savings Bank.

(g) National Savings Certificate.

(h) Defence Deposits.

(i) National Defence Bond.

() Bonds of IRFC & KRCL.



13.0

14.0

141

14.2

14.3

14.4

14.5

In case this is done through a Bank Guarantee, it should be done in a format
approved by the Paying Authority and a Photostat copy thereof should be sent to
this office.

WARRANTY/ GUARANTEE: Warranty/Guarantee period will be 30 months from

the date of delivery or 24 months from the date of commissioning whichever is
earlier.

INSPECTION AND QUALITY CONTROL :

Internal Quality Control: You would have to appoint, at your own cost, a third
party quality control agency (TPQCA) of international repute selected from the
standing panel of QCI at each facility on regular basis to provide quality control
for brought outs, if not pre-inspected by RDSO, as well as internal manufacture.
Stage quality control reports of the TPQCA will be furnished at the time of RDSO
inspection. RDSO will be free to carry out spot inspections to verify the
effectiveness of TPQCA at any point in the manufacturing process. The detailed
guidelines in this regard may be collected from RDSO.

Director General, RDSO, Manak Nagar, Lucknow or his nominee will be the final
Inspecting Authority for the purpose of this contract. At least four weeks notice
must be given to the inspecting Authority to enable them to arrange inspection.

Prototype wagons, wherever required, should be manufactured and got cleared
from RDSO within the contractual delivery period.

The cost of test at Government Test House or other institutions will be to
contractor’s account.

Each wagon going out of manufacturing facility against this contract shall be
rated by RDSO against an objective Quality Score Sheet after completion of
regular inspection. Maximum score will be 100 and the actual score achieved by
a wagon will be maintained by RDSO inspection wing and painted on the end
wall of wagon by the manufacturer.

Each month, an overall average monthly quality score for each manufacturer
across all his works will be calculated by RDSO and detailed score sheets will be
submitted to Railway Board on monthly basis. This will be applicable only for
wagons manufactured against Railway orders.

N/
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15.0

16.0

17.0

18.0

PAYMENT AND MAINTENANCE OF ACCOUNT : Paying Authority indicated in
Para 9.0 will maintain account and arrange all the payment in terms of clause 8.1
and 12 of General Conditions of contract.

TERMS AND CONDITIONS : The contract shall be governed by the General
Conditions & Special Conditions of Contract for manufacture of wagons as
enclosed (Annexure - | & IA') and Indian Railways Standard (IRS) Conditions of
contract.

The contract is issued by order and in the name of the President of India.

ACKNOWLEDGEMENT: Please convey vyour unconditional acceptance
addressed to the President of India through Executive Director, Railway Stores
(Steel) Ministry of Railways (Railway Board), Rail Bhavan, New Delhi endorsing
a copy of the same to the Paying Authority & Inspecting Authority within 5 days
from the date of issue of this contract.

DA: As above

&;“;z

Yours faithfully,

S

\, (G.S. Raja)
Director, Railway Stores (W),
For & on behalf of President of India



No. 2021/RS(1)/954/133/1866 New Delhi, dated(3.02.2021

Copy to:-

1)

PFA(RBC), Eastern Railway, Kolkata for information and necessary action in
terms of Para 2.0, 3.0, 4.0, 6.0, 10.0, 12.0 & 16.0 of the subject contract read
with other relevant clauses. Payment may be made only after receipt of
unqualified acceptance from the firm and security deposit and against the
original Inspection Certificate inscribed with the words “Copy for Payment” from
RDSO and on proof of delivery.

2)  ADAI (Railways), Mathura Road, New Delhi.
3) Director of Audit, Eastern Railway, Kolkata.
il
For Merkber/Finance
No. 2021/RS(1)/954/133/1866 New Delhi, dated3.02.2021

Copy forwarded to:-

1)
2)
3)

4)

General Manager (Mech.), All Indian Railways.

CMM (Bl), Eastern Railway, Kolkata.

Director Géneral, RDSO, Manak Nagar, Lucknow-226011.

Director (I&L), RDSO, 3, Koilaghat Street, Kolkata — 700 001. He may undertake
inspection only after receipt of unqualified acceptance from the firm & to inscribe

the words “COPY FOR PAYMENT"” on the original copy of Inspection Certificate.

Director, Railway Stores (I&S), Railway Board, 3, Koilaghat Street, Kolkata —
700 001.

A/Cs.IV(BO), RS(B), F(S)I, M(N) & RS(S) Branches of Railway Board.

(G.S. Raja)
Director, Railway Stores (W)
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ANNEXURE-A
COMPOSITE MATERIAL AND WAGE ESCALATION CLAUSE-
Base month - May, 2019 for BCNA wagon (other than 8S wagons)

The increase/ decrease in the price of wagons (other than for SS wagons) quoted for would
be governed by the following escalation formula:-

P:=(Pg-4TP0) x (25 + 8.75 x C1+41.25x MS1+ 25 x L1) + 4TP1
100 co MSO L0

Escalated/ de-escalated price
Base Price.

The index number of whole sale prices in respect of item “Castings” Base 2011-12
compiled by Economic Adviser to the Govt. of India for the calendar month, two months
prior to the call for inspection of the wagons. For instance wagons offered for inspection in
November, 2017 the Index number for the month September, 2017 will be applicable.

WPI for “Castings” applicable for the Base month 2 months prior to tender opening month.

= The index number of whole sale prices in respect of items “Mild Steel Flat” Base 2011-12

compiled by Economic Adviser to the Govt. of India for the calendar month, two months
prior to the call for inspection of the wagons. For instance wagons offered for inspection in
November, 2017 the Index number for the month September, 2017 will be applicable.

WP for “Mild Steel Flat” applicable for the Base month 2 months prior to tender opening
month.

All India consumer price index for “Industrial worker” compiled by Labour Bureau,
Ministry of Labour for calendar month two months prior to the call for inspection of the
wagons. For instance wagons offered for inspection in November, 2017 the Index number
for September, 2017 will be applicable.

CPl for “Industrial worker” applicable for the Base month 2 months prior to tender opening
month.

The “Transfer Price of one wheel set of RWF” prevailing for calendar month one month
prior to the call for inspection of the wagons. For instance wagons offered for inspection in
November, 2017 the Transfer Price for October, 2017 will be applicable.

The “Transfer Price of one wheel set of RWF” applicable for the Base month 2 months
prior to tender opening month.

“X=X-X-X-X~







ANNEXURE - |

GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

Indian Railways General Conditions of Contract for the Manufacture and Supply

1.0

2.0

3.0

of Wagons

Through these conditions the terms :

(1) “The Work” includes materials of every kind and every stage of their
preparation necessary for carrying out the contract.

(ii) The “Inspection Officer” means the person, firm or department nominated
by the President of India to inspect the work on his behalf and the
deputies of the Inspecting Officer so nominated.

(i)~ The “Contractor” means the person, firm or company on whom the order
for the wagons are placed and shall be deemed to include the contractor's
successors (approved by the President of India), representatives, heirs,
executors and administrators as the case may be unless excluded by the
terms of the contract.

(iv)  The “Sub-Contractor” means any person, firm or company from whom the

contract may obtain any materials or fittings to be used in the construction
and manufacture of the work.

(v) “Drawings” means the drawings exhibited or provided for the guidance of
the contractor.

PARTIES :

The parties to the contract are the contractor and the President of India, named
in the contract.

EXECUTION OF THE CONTRACT :

The whole contract is to be executed in the most approved and workmanlike
manner to the entire satisfaction of the President of India or the Inspecting Officer
who both personally and by any deputy appointed on his behalf shall have
powers to reject any of the work of which he may disapprove, and his decision
thereon and on any question as to the true intent and meaning of the
specification or drawings of the work necessary for the proper completion of the
contract shall be final and conclusive.

@% )
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4.0

(a)

(b)

5.0

6.0

7.0

8.0

TRANSFER AND SUBLETTING OF THE CONTRACT :

The contractor shall be entirely responsible for the work executed by the syp-
contractor, if any, to the entire satisfaction of the Inspecting Officer and for his
timely execution of the contract in al| respects.

CONTRACTOR'’S RESPONSIBILITIES -

his subsequent rate of progress be so slow, that in the opinion of the Inspecting
Authority  whose decision shall be final, the contractor shall be unable to
complete the work as agreed upon or shouyld the contractor fail to deliver the
vehicles in conformity with the contract in any respect fail to perform the contract



8.1

9.0

9.1

9.2

payment or being a company is wound up (either compulsory or voluntary), the
President of India shall have the power to terminate the contract by notice in
writing, in which case the contractor shall be held liable for liquidated damages
for delay and for any expense, loss or damage which the President of India may
be put to incur or sustain by reason of the termination mentioned above. 14 days
notice shall be given to the contractor if the contract is terminated before the
expiry of the stipulated date of delivery or the extension thereof.

FAILURE AND TERMINATION:

If the contractor fails to deliver the wagons or any installment thereof within
period fixed for such delivery in the schedule or as extended or at any time
repudiates the contract before the expiry of such period, for any reason
whatsoever other than those specified in clause 13 below, the President of India
may, without prejudice to his other rights:

(a) Recover from the contractor as agreed liquidated damages and not by
way of penalty a sum as specified in clause 12 below, or

(b) Cancel the contract or a portion thereof with forfeiture of Security Deposit
and to have the vehicles manufactured or authorize the manufacture of the
vehicles not so delivered or other of a similar description (where vehicles exactly
complying with particulars are not readily procurable, in the opinion of the
President of India, which shall be final) at the risk and cost of the contractor.

RELAXATIONS/ ALTERATIONS/ DEVIATIONS IN THE WORK:

President of India may require alterations/ deviations to be carried out in the work
during its progress as he may deem necessary. All such alterations/ deviations
shall be allowed by the President of India or the Research, Design and
Standards Organization on behalf of the President of India. No relaxations/
deviations/ alterations in the work during its progress shall be made by the
contractor unless the same have been permitted by the Research Design and
Standards Organization or the President of India. The escalation/ de-escalation
in cost resulting from such relaxations/ alterations/ deviations shall be mutually
agreed upon by the parties prior to the commencement of the work failing which
the decision of the President of India in this regard shall be final and binding on
the contractor.

A consolidated statement incorporating all the relaxations/ alterations/ deviations
made during the execution of the order separately for each type of wagon with
the financial implications as already agreed upon as well as not agreed to
between the parties or where the cost of escalation/ de-escalation could not be
decided earlier shall be submitted by the contractor duly certified by the RDSO to
the President of India immediately but in any case not later than three months
from the date of the completion of the order for each type of wagon. After due

@» ﬁg;f’ ‘ 12 ,\%/



9.3

10.0

consideration of the final implications of all such relaxations/ alterations/
deviations as per the aforesaid final statement, the President of India shali
determine the amount, if any, that shajl be, on the account payable to/
recoverable from the contractor. The decision of the President of Indig in this
regard shall be final and shall not be subject to any legal proceedings/ arbitration.

alterations/ deviations permitted to the contractor without any further reference to
him. The decision of the President of India in this regard shall be final and shall
not be subject to any legal proceedings/ arbitration.

INSPECTION :

certified in writing that it has been inspected and approved by him.

o s {



11.0

12.0

13.0

13.1

approved have been rectified or altered such parts shall be segregated for
separate inspection and approval before being used in the work.

Delivery :

The contractor shall deliver the wagons free on rails at the place or places
detailed in the contract not later than the date or dates specified therein.

The time and the date specified in the contract or as extended for the delivery of
the wagons shall be deemed to be the essence of the contract and delivery must
be completed not later than the date(s) so specified or extended

LATE DELIVERY :

In the event of contractor’s failure to deliver the wagons by the due date(s)’ the
President of India shall be entitled to deduct as liquidated damages and not by
way of penalty a sum @ of %2 %(half percent) of cost of each wagon for each and
every week for which delivery is delayed beyond the delivery date specified in the
contract, subject to a maximum of 10% of the value of contract irrespective of
delays. The President of India shall also be entitled to deduct (if so desired) in
addition, the costs of inspection as certified by the Inspecting authority (whose
decision shall be final) which may incurred after the date on which the wagons
ought to have been delivered.

If such failure to deliver any of the wagons by the due date mentioned above is
due to any of the force majeure conditions mentioned in clause 13 or due to any
cause which the President of India considers reasonable, the President of India
may either allow such additional time as he considers to be justified by the
circumstances of the case and may forgo the whole or such part of his claim for
damages as he may consider reasonable (the decision of the President of India
thereon being final) or may terminate the contract in which case no damage shall
be claimable by either party.

Force Majeure Condition :

Force Majeure means an event beyond the control of the supplier and not
involving the supplier's fault or negligence and which is not forseeable. Such
events may include, but are not restricted to acts of the purchaser either in its
sovereign or contractual capacity wars or revolutions, hostility acts of public
enemy, civil commotion, sabotage, fires, floods, explosions, epidemics,
quarantine restrictions, strikes, lockouts, and freight embargoes. However, it
should not be used by a party to effectively to escape liability for bad
performance.

g .
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14.0

15.0

not be held responsible for such delays/failures.

If the performance in whole or in any part or any obligation under this contract is
prevented or delayed by any reason of Force Majeure for a period exceeding
sixty days, either party may at its option terminate the contract without any

financial repercussion on either side.

There may be a Force Majeure situation affecting the purchase organization only.
In such a situation the purchase organization is to take up with the supplier on
similar lines as above for further necessary action.

CHARGES FOR WORK NECESSARY FOR COMPLETION OF THE
CONTRACT :

WARANTY/GUARANTEE :

If within 30 calendar months after delivery to the President of India or 24 months
from the date of commissioning whichever is earlier, any vehicles be found
defective, the President of India after certifying in writing that such a defect arises
from inferiority of material or workmanship, or from imperfect protection or other

default on the contractor’s part, shall be at liberty to remedy the defect, in case

é 1% 15 )



16.0

17.0

18.0

19.0

BRIBES COMMISSION ETC. :

Any bribe, commission, gifts or advantage given, promised or offered by or on
behalf of the contractor or his partner, agent or servants, or any one on his or
their behalf, to any Officer, servant, representative or agent of the President of
India, or any person on his or their behalf, in relation to obtaining or to the
execution of this or any other contract with the President of India shall in addition
to any criminal liability he may incur, subject the contractor to cancellation of the
contract, and all other contracts with the President of India and also payment of
any loss resulting from any such cancellation like extent as is provided in case of
cancellation under clause 8.1 thereof and the President of India shall be entitled
to deduct the amounts so payable from any money otherwise due to the
contractor under the contract or any other contract or otherwise recover the same
from the contractor. Any question or dispute as to the commission of any offence
under this clause shall be decided by the President of India in such manner and
on such evidence or information as he shall think fit and sufficient, and his
decision shall be final.

RECOVERY OF SUM DUE :

Whenever any claim for the payment of a sum of money arises out of or under
the contract against the contractor, the President of India shall be entitled to
recover such sum by appropriating any sum then due or which at any time
thereafter may become due to the contractor under the contract or any other
contract with the President of India or any person contracting through the
President of India if such sum even be not sufficient to cover the full amount
recoverable, the contractor shall on demand pay to the President of India the
balance remaining due.

For the purpose of this clause, where the contractor is a partnership firm, the
president of India shall be entitled to recover such amount by appropriating in
whole or in part any sum due to any partner of the firm whether in his individual
capacity or otherwise.

Settlement of Disputes (Arbitration) : The contract will be governed by the
arbitration clause with amendments as specified in the Railway Board’s letter No.
2018/TF/Civil/Arbitration Policy dated 12.12.2018

LAWS GOVERNING THE CONTRACT :

(@)  This contract shall be governed by the laws of India for the time being in
force.

(if) Irrespective of the place of delivery, the place of performance or place of

payment under the contracts, the contract shall be deemed to have been
made at the place from which the acceptance of tender has been issued.
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200 POWERS :

All powers reserved by the President of India, under the above conditions will be
exercised by the Executive Director, Railway Stores (Steel), Ministry of Railways
(Railway Board), New Delhi, General Manager or Chief Administrative officer of
Indian Railways concerned.

21.0 The marginal headings of these conditions of contract shall not effect the
constructions thereof,

17



ANNEXURE -1A

SPECIAL CONDITIONS OF CONTRACT FOR MANUFACTURE OF WAGONS

1. FREE SUPPLY ITEMS: No free supply items will be provided to the firm
against the subject contract. Steel, CTRBs and Wheel Sets will be
purchased by the firm as per the following conditions :

(a) CTRBs will be purchased by the contracting firm from RDSO approved
sources only, duly inspected by RDSO/ Lucknow. Documentary evidence
to be submitted at the time of inspection of wagons.

(b) Steel will be procured by the contracting firm from the integrated steel
plants from whom Railway Board is procuring these items on the basis of
their Mill's test certificate. Documentary evidence in this regard is to be
submitted at the time of inspection of wagons.

(c) Wheel sets will be purchased by the contracting firm from Rail Wheel
Factory, Bangalore only. Documentary to be submitted at the time of
inspection of wagons.

2 Allocation of Wagons: Marking particulars and other details will be
advised by the nominated officer of the local railway.

3. JURISDICTION OF COURTS

The Delhi Courts only shall have exclusive jurisdiction over any dispute
arising out in respect of this contract.

-X-X-X~
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