GOVERNMENT OF INDIA/Bharat Sarkar
MINISTRY OF RAILWAYS/Rail Mantralaya

(RAILWAY BOARD)

Kkkhdk

No. RS(S)/51/2019/7701/4/11946 New Delhi, Dated: 31.05.2019

M/s JSL Lifestyle Limited,
48 KM Stone,

Delhi Rohtak Road,
Rohad, Bahadurgarh,
Haryana -124507.

Dear Sirs, .

Sub: Contract No. RS(8)/51/2019/7701/4/11946 dated =;.05.2019 for
manufacturing, supply and installation of Stainless Steel
Benches.

Rk kRN RR kR

With reference to your offer and other references detailed below,
Executive Director, Railway Stores (S), on behalf of the President of India is
pleased to enter into a Rate Contract for manufacturing, supply and installation
of Stainless Steel Benches to the extent of quantities, specifications and prices
shown in Para 9 & 10. This Contract is issued on the terms and conditions
detailed hereunder:

2. Purchaser Executive Director, Railway Stores (S),
Railway Board, on behalf of the President of India.

3. Name & Address ofthe | M/s JSL Lifestyle Litd, 48 KM Stone Delhi,

. Supplier Rohtak Road, Village Rohad, Tehsil Bahadurgarh;
Haryana -124507. )
4. Purchaser's Reference () Ministry of Railways, (Railway Board’s) Tender

No. 201815198 opened on 12.11.2018.

(i) Counter Offer letter No. RS(S)/61/2018/747/2 |
dated 12.03.2019. :

5. Contractor Offer and other| (i) Your e-Offer against the subject tender. |
References (i) Your letter No. JSLLL/RIy-Board
Benches/MKT/18-19/01 dated 14.03.2019.
(i) Your letter No. JSLLL/Rly-Board-
Benches/MKT/18-19/02 dated 14.03.2019.

8. Place of Manufacturing The material is to be manufactured in your works at
JSL Lifestyle Ltd., Bilaspur Tauru Road, Village
Pathredi, Gurgaon, Haryana.

7. Inspecting Authority M/s RITES Ltd., Northern region.

8. Paying Authority. PFAWC), Northern Railway, Baroda House will
maintain the account and arrange all payments

against the contract. ¢
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9.1

10.
10.1

10.2

10.3

10.4

10.5

The details of the regions, quantity and rate are as detailed below:

. Quantity (in Kg) | Rate per Kg. - All
S.No. Region inclusive (in %)
1) (2) (3) (4)
1 Northern *5,31,773 471.52

* Supply orders for 50% of net procurable quantity (2,65,886.5 kg for
Northern  region as detailed in Column 3 above) is initially being placed

on you. Subsequent quantity will be released on the basis of your -

performance as detailed in Clause 22.

Rates are inclusive of all charges, freight, GST @ 18% and other taxes, if
any. No Octroi or freight'charges are to be paid extra.

Drawings and $pecifications:

Following four (4) types of benches are to be supplied as per the enclosed
Annexures as follows:

. 10 seater, with backrest, with seat partition (Annexuire ‘A’)

ii. 4 seater with backrest, with seat partition (Annexure ‘B’)

fil. 4 seater with backrest, without seat partition (Annexure ‘C?)

iv. 4 seater without backrest, without seat partition (Annexure ‘DY

Fabrication, supply and installation of stainless steel benches, with or
without backrest and seat partition as per drawings placed at Annexures
A to D, confirming to drawing and technical description. Stainless Steel
304 Grade confirming 1S:6911-1933 with latest amendments.

The fixing of benches will be done after drifling 300mm in existing surface,
providing sleeve pipes with arrangement as shown in drawing, filling
drilled hole with chemical/conbextra GP2 or equivalent non-shrink grout
and providing fixing bolts. The fixing will be done as per the approved
procedure & specification as submitted by the agency upon its approval
by competent authority.

Overall dimensions and weight should conform to the drawing. Tolerance
in overall dimensions +/- 5% from drawing and +/- 2% from prototype.

Tolerance: Tolerance in the weight will be 2% of specified weight from

nominated weight on either side. Payment will be made as per the
minimum/ nominal weight specified in the drawing.
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10.6

10.7

10.8

10.2

10.10

1.

12.
12.1

12.2

Fabrication Supply and installation of Stainless Steel Benches
(Technical Details): As per Annexure ‘G’ of the contract.

Quality Assurance Plan {(QAP for Stainless Steel Benches): As per
Annexure ‘H' of the contract. :

For the purpose of fixing of benches, the holding down bolts must be SS
304 with 8mm dia.

The logo of ‘Indian Railways’ may be of viny! sticker with adhesive of 3M
or equivalent quality.

The stainless steel plate size for indicating Name of MP/Funding Agency

should be 800mm X 150mm X 1.5mm to be provided on the headrest of 4
seater benches, backrest on 10 seater benches. For 4 seater benches

without backrest, the plate size would be minimum 450mm X 120mm X

1.5mm. This would be provided in all benches with suitable screw fixing

arrangement and names would be printedlinscribedlwritten subject to the

availability of names at the time of currency of the contract.

Quantity Option Clause:

(a) The purchaser shall have the right to increase or decrease the ordered
quantity by a quantity not exceeding 30% of the ordered gquantity on
the same price and terms and conditions during the currency of the
contract, with suitable delivery schedule for the enhanced quantity.
The purchaser can vary the order quantity by exercising the option
clause during the currency of the contract giving reasonable
time/notice for executing such increase or decrease. Option clause
can be exercised up to last date of scheduled DP mentioned in
purchase order, even if the supply of original ordered quantity is
completed before the last date of scheduled delivery.

(b) Since this is a rate contract, 30% option clause will be exercised on
the total quantity which is finally ordered on the firms after quarterly
reviews based on performance as envisaged in clauses 14.4 to 14.7 of
General Tender Conditions of Bid Document.

Goods & Services Tax:

GST is inclusive in the rate mentioned in column 4 in para 9 above.

The firm will submit following certificate with the bills for payment. “We
hereby declare that additional set offsfinput tax credit to the tune of
4 has accrued and accordingly, the same is being passed on to the
purchaser, and, to that effect, the payable amount may be adjusted.”
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12.3

13.

14.
14.1

14.2

14.3

14.4

14.5

14.6

14.7

15.

Purchaser wili, however, not pay any Tax or Duty paid by the supplier due
to misclassification.

Denial Clause:

Supplier will not be entitled to any benefit of statutory variations in GST,
any other taxes announced/ enhanced, after expiry of the
original/extended Delivery Period of the contract or supply order.

Inspection / Testing and Approval:

Contractor must submit and get approval of Quality Assurance Plan from
RITES prior to taking up the manufacturing of prototype. QAP must have
adequaie details of manufacturing parameters and relevant specifications.
Inspection protocol of RITES is enclosed as per Annexure ‘E’ to the
contract.

RITES and railways will be inspecting authority for the supply and
installation, respectively of tendered benches. One prototype of each
vartant shall be inspected by RITES and test report will be submitted to
Station Development Directorate of Railway Board for approval. Supplier
has to incorporate any, minor changes noticed during the prototype
inspection without any additional cost. Bulk manufacturing will commence
only after clearance of prototype.

Test certificates shall be submitted by the manufacturer for raw materials
and testing of all components.

inspecting agency shall carry out Dye Penetration Test of welds on at
least 5% quantity offered for inspection. Acceptance standards for welds
shall be as per EN25817-1992 TIG welding intermediate (C).

Sample test of identified parameters including destructive testing will be
done by RITES for one in 5000 or part thereof, for each type of bench.

Sample Testing of dimensions and weight of benches will be done by the
consignees.

All the test reports will be checked by the consignee, i.e., concerned
SSEMorks and Gazetted Officer before certifying document for payment.

Inspection of Stores:

(a) M/s RITES Limited of the concerned region will be the inspecting
agency for the bulk manufacturing and supply of stainless steel
Benches with complete accessories, as indicated in the supply

order. B
Qe
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16.

17.

17.1

(b)  For accepting supplies, St.DEN Coordination of the concerned
Division may nominate SSEMorks for the Division. The supply of
individual subdivision will be certified by concerned SSE/Morks
with test checks of ADEN of subdivision. However, for payments,
supplies are to be certified by Gazetted Officer.

{c) Materials peculiar to Railway, such as, parts & fittings except raw
material, which have been found defective during inspection and
which could not be rectified are required to be defaced by the
inspecting authority to avoid recycling of such rejected materials
and to avoid ultimate failures of assets. All such rejected materials

peculiar to Railways should be mechanically defaced to prevent

sale to Railways again.

(d) In case the firms fail to offer the material for inspection against
inspection call issued to inspecting agency or if the material have
to be re-inspected due to rejection of the material at firm's
premises by inspecting agency of due to non despatch of material
within validity of inspection certificate, then the inspection charges
applicable for the offered quantity and actual test charges incurred
will be paid by the supplier to the inspecting agency.

()  Final inspection and acceptance of the supplied material will be
done by the Consignee after receipt of the material.

(f) Test Certificates: In case tests are prescribed in the specification, it
is obligatory for the contractor to furhish the manufacturer's Test
Certificate or any other Test Certificate specified in the tender
along with the supply of stores. in the event of their inability to
furnish the Test Certificate, the.cost of the test to be carried out will
be to the tenderer's account.

Marking of material

The Contractor must indicate the Manufacture’s Name, Month and Year of
manufacturing by casting!stampingletchingiembossing, at an appropriate
place of each piece supplied, without affecting the functional utility and
structural stability of the components/material.

Payment Terms:
80% of the total cost of each consignment will be made against Inspection
Certificate and proof of receipt duly certified by a Gazetted Officer of the

consignee, certifying receipt of material in good condition at consignee's
end.

ol
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17.2

17.3

18,

18.1

19,
19.1

19.2

19.3

20,

21

21.1

22.
22.1

Balance 20% payment will be made after successfyl installation of the
benches as per specification.

Firms can raise their bills for 80% payment after receipt of each
consignment at consignee end. Bills for payment of balance 20% can be
raised after successful installation, Paying authority will be PEA of the
Zonal Railway nominated for the work.,

Payment through ECS/ EFT:

The details of the bank account are as follows:

(i) Account No. 4615008700000128.

(i) Bank Name : Punjab Nationai Bank, IFS Code PUNB0461500.
(iii} Branch name & Address Large Corporate Branch, U & | Building, Plot

No.83, City Centre, Sector- 29, Gurgaon (Haryana)- 122002, -

Consignee & Dispatch instructions:

The consignee particulars along with exact type, and number of benches
and quantity thereof shall be. intimated by Executive Director, Railway
Slores (Steal), Railway Board, New Delhj in consultation with Station
Development Directorate, Railway Board, New Delhi.

No deviations in sizes and tolerance shall he permitted, except whatever
is permitted by this Contract and relevant specification. Minimum order
will be 25 benches on any station.

it will be the responsibility of the suppliers to ensure safe delivery of
material in the premises of the consignee and ensure timely installation
and commissioning.

Transit Insurance - The purchaser will not pay separately for transit
insurance and the supplier will pe responsible till the entire stores,
contracted for, are received in good condition at destination.

Price Variation Clauge:

The contract prices are subject to the Price Variation Clause as per
Annexure ‘F’ enclosed with base month September, 2018.

Delivery:

Supply orders for 50% of net procurable quantity (2,65,886.5 kg for the
Northern regions as detailed jn Column 3 of para 9 above) is initially being
placed on you. Subsequent quantity will be released on the basis of your
performance as detailed in following sub-clauses.

s ”‘_«m
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222

22.3

22.4

22.5

22.6

22.7°

The prototype against initial supply order under the rate contract shall be
submitted within 25 days from the date of issue of supply order.

The supply of stainless steel benches shall commence within 30 days
from the date of approval of prototype.

As around two months are required for the activities of manufacture of
prototype and approval of same and commencing the regular supplies;
therefore, for performance purpose for 1% quarter, the supplies will be
taken, what contractor has supplied in first five months from the
placement of initial supply ordetr.

Quantities in the subsequent supply orders, to be placed at the end of 1%

guarter, will depend on the progress of work of installation of stainless
steel benches of the individual contractors during the quarter under
review. Supply orders at the end of 1% quarter will be placed in such a
manner that total order on respective contractor will be equal to the initial
order placed on them.

Supply order at the end of 2™ quarter will be placed for the balance
leftover quantity on pro-rata basis in the ratio of their performance during
the first eight months from the placement of initial supply order.

The Contractor must inform the tentative delivery schedule to respective

" division, at least one month in advance, so that proper planning and

22.8

22.9

22.10

23.

preparation can be done at divisional level for instaliation of benches.

It shall be ensured by the Contractor that the fixing of benches shall be
done within one month from the date of supply.

Time and the date of delivery as specified in the supply order shall be the
essence of the Contract.

The terminal delivery date of contract is 14 months from the date of
placement of contract.

Terms of Delivery:

(a) Mode of dispatch should be by road directly to the respective
consignee. :

( FOR destination.

(c)  Transit Insurance for risk in transit shall be arranged by the
supplier on his own cost, since risk in transport in all such cases
rests with the supplier in terms of IRS Conditions of Contract.
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24.

29.
251

25,2

26,
26.1

27.

(d)  The firms will be required to deliver the stores on freight prepaid
and door delivery basis up to the destination.

Liquidated Damages:

The purchaser reserves the right to recover from the Contractor,
Liquidated Damages and not by way of penaity, a sum equivalent to 2%
of the price of any stores (including elements of taxes, duties, freight, etc.)
which the contractor has failed to deliver within the period fixed for
delivery in the contract or as extended for each month or part of a month,
during which the delivery of such stores may be in arrears, where delivery
thereof is accepted after expiry of the aforesaid pericd, subject to a
maximum of 10% (ten percent) of value of the delayed supplies. This is in
addition and without prejudice to other rights under the terms of contract.

Currency of the Rate Contract:

Rate contracts finalized against this tender will be valid for a period of 14
months from the date of issue of the rate contract. All supply orders
placed {ill the last date of the validity of the rate contract shall be execuied
by the Contractor.

Currency of the rate contracts can be increased with mutual consent of
both the parties, i.e., Ministry of Railways (Purchaser) and the Contractor.
Extension of currency of the contract will be on the same price and terms
and conditions.

Warranty/ Guarantee:

Warranty / Guarantee shall be as per Clause 3200 of IRS Conditions of
Contract, However, the period of Warranty/Guarantee shall be for 24
months from the date of installation. During Warranty, the tenderer shall
settle the Warranty / Guarantee claim within a period of 30 days from date
of such claim.

Force Majeure Conditions:

Force Majeure means an event beyond the control of the contractor and
not involving the contractor's fault or negligence and which is not
foreseeable. Such events may include, but are not restricted lo acts of the
purchaser either in its sovereign or contractual capacity, wars or
revolutions, hostility, acts of public enemy, civil commotion, sabotage,
fires, floods, explosions, epidemics, quarantine restrictions, strikes,
tockouts and freight embargoes, however, it should not be used by a party
to effectively escape liability for bad performance.

P
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28.
29.

30.

31.

if there is delay in performance or other failures by the contractor to
perform its obligation under its contract due to event of a Force Majeure,
the contractor shall not be held responsible for such delays/ failures.

If a Force Majeure situation arises, the confractor shall promptly notify the
purchaser in writing of such conditions and the cause thereof within
twenty-one days of occurrence of such event with reasonable evidence
thereof, Unless otherwise directed by the purchaser in writing, the
contractor shall continue to perform its obligations under the contract as
far as reasonably practical and shall seek all reasonable alternate means
for performance not prevented by the Force Majeure event.

If the performance in whale or part or any obligation under this contract is
prevented or delayed by any reason of Force Majeure for a period
exceeding sixty days, either party may at its option terminate the coniract
without any financial repercussion on either side.

There may be a Force Majeure situation affecting the purchase
organization also. In such a situation, the purchase organization is to take
up with the supplier on similar lines as above for further necessary action.

Arbitration: As per Clause 2900 of IRS Conditions of Contract.

Security Deposit:

The firm was required to deposit ¥ 50 lakh (X Fifty lakh only) as Security
Deposit for this' contract. The firm has furnished a Bank Guarantee
No.4615ILG001019 dated 25.03.2019 valid up to 17.09.2020 issued by
Punjab National Bank, Sector-29, Gurgaon in favour of M/s JSL Lifestyle
Limited, to the paying authority for ¥ 50 lakh (¥ Fifty lakh only). As and
when an amendment is issued to the contract, the firm shall, within 15
(Fifteen) days of the receipt of such an amendment furnish to the Paying
Authority an amendment to the Bank Guarantee rendering the same valid
for the contract.

Packing - Attention is drawn to Clause 1800 of Indian Railway's
Standard Conditions of Contract. Packing should be done accordingly.
Packing should be done in a manner to ensure that the tendered benches
do not get damaged in fransit/ storage or during handling.

All other Terms and Conditions:
All other terms and conditions would be as per the Bid Document and

Corrigendum issued after floating of this tender, so far as the same are
not in conflict with whatever has been stated above.
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32. Acknowledgment:

Please convey your unconditional acceptance addressed the President of
india through Executive Director, Railway Stores (Steel) Ministry of
Railways (Railway Board), Rail Bhawan, New Delhi endorsing a copy of '
the same to the Paying Authority within 5 days from the date of issue of
this rate contract. One copy each of the contract duly signed by
authorised signatory on each page must be returned to the Executive
Director, Railway Stores (Steel) Ministry of Railways (Railway Board),
Rai! Bhawan, New Delhi, and Paying Authority.

Encl: Annexures Atfo H.
Yours faithfully,

s
(Shiv Shanker)
Dy. Director, Railway Stores (S)-1
For and on behaif of the President of India.

No. RS (S)/51/2019/7701/4/11946 New Delhi, Dated: 31.05.2019

Copy to:

(1) PFA(WC), Northern Railway, New Delhi for information and necessary
action in terms of Para 8, 17, 18 & 29 of the subject contract and with
other relevant clauses. Payment may be made only after receipt of
unqualified acceptance from the firm and security deposit and against the
original inspection certificate inscribed with the word ‘copy for payment’
from RITES and on proof of receipt.

(2)  ADAI (Railways), Rail Bhavan, New Delhi.

. /,/ @

For Financigl Commisstoner/Railways.
No. RS (8)/51/2019/7701/4/11946 New Delhi, Dated: 31.05.2019

Copy to:
(1)  M/s RITES Limited, Northern Region.
(2)  Executive Director, Station Development, Railway Board, New Delhi.

(3}  DDF(S)-Il, Railway Board, .
(il

(Shiv Shanker)
Dy. Director, Railway Stores (5)-
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Annexure ‘E’

INSPECTION PROTOCOL

Contractor must submit and get approval of Quality Assurance
Plan prior to taking up the manufacturing of prototype. QAP must

" have adequate details of manufacturing parameters and installation

specifications.

RITES or Railways will be inspecting authority for the supply and
instaflation of items. One prototype of each variant shall be
inspected by RITES. The test report will be submitted to Station
Development Directorate for approval. Installation check of
Prototype will be donhe by Station Development Directorate.
Supplier has to incorporate any changes noticed during the
Prototype inspection without any additional cost. Bulk
manufacturing will commence only after clearance of prototype by
Station Development Directorate.

- Quality audit of Production & Test facilities will be done by RITES

after supply of every 5000 Nos. The report and observations will
be submitted to Station Development Directorate.

Test Certificate will be submitted by the manufacturer for raw
materials and testing of all critical components.

Inspecting Agency shall carry out the following fests at
manufacturer's premises:

1. Visual & Dimension Check on sampling basis following
152500 (PT-1), Normal inspection, General Inspection Level-
I, AQL-2.5.

2, Chemical Testing for material used- 1 sampies out of 2000
Benches & part thereof, for each size covering all parts.

3. Dye penetration testing on welds of the sampied Benches.
Acceptance standards for welds shall be as per relevant
code.

4, Destructive testing for 1 samples out of 5000 Benches or
part thereof for each type of bench.

All the test reports will be checked by the consignee, ie.,
concerned SSE/Morks and Gazetted Officer before certifying
document for payment.
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Annexure ‘F

PRICE VARIATION CLAUSE

PRICE VARIATION CLAUSE — BASE MONTH: SEPTEMBER, 2018.

The increase/decrease in the price of materials quoted/ supplied against this
tender would be governed by the following Price Variation formula:

Po " FG MS,
Py 2 weee (50 + B X e 44 X e )
100 FCo MS,
Pi= Escalated/de-escalated price.

P.= Base Price.

i

“Ferro Chrome” Basic price (HC 60%) Ex-Jajpur(INR), published in
www.steelmint.com for the last day of the calendar month, two months
prior to the call for inspection of the material. For instance material
offered for inspection in November, 2018 the basic price for the last day
of the month of September, 2018 will be applicable.

FC,y

[H

FCo = “Ferro Chrome” Basic prices (MC 60%) Ex-Jajpur(INR), Steelmint prices

for the last day of the calendar month for the base month.

MS4 = “Melting Scrap” Basic price of Melling Scrap End Cutting ‘for Ex- -
Ludhiana, price published in www.steeimint.com for the last day of the
calendar month, twa months prior to the call for inspection of the material.
For instance material offered for inspection in November, the basic price
for the iast day of the month of September, 2018 will be applicable.

MS, = “Melting Scrap” Basic price of Melting Scrap End Cutting for Ex-
Ludhiana, price of the last day of the calendar month for the base month.

Note: For 'Ferro Chrome’ weekly data is published, the basic rate of
‘Ferro Chrome’ will be taken from the basic rate of the week in which last
date of month falls.

In case P is greater than P, the difference Py minus P, shall constitute
the amount due to the contractor towards escalation on account of Price
Variation. Otherwise, the difference Ps minus Py shall constitute the
amount to be recovered from the contractor as de-escalation,

The decision of the President of India in regard to wage and material escalation
under the clause shall be final and not be subject to legal dispute or arbitration.
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Annexure ‘G’

Fabrication, Supply and Installation of Stainless Steel Benches

Technical details:-

a)

b)
c)
d)
e)
)

g)

_k)
1)

Grade of Steel: Stainiess Steel 304 Grade confirming 15:6911-1933 with
latest amendments.

Supplier Manufacturing setup: Certified as per 1SO 9001:2015.

Finish: Matt Finish.

Fabrication: On roller machine by CNC Laser cutting and Argon weldmg
Fabrication tolerances: As per EN [SO 13920.

Punching/ perforation in seating plate/backrest is to be provided as per
drawings.

Argon welding: by TIG (Tungsten inert gas) Arc welding method as per
1S:9604.

Weld Joints: TIG welded as per EN ISO 15609-1:2004.

Electrodes: Tungsten electrodes as per 13:13907 and $S304 grade filler
material. ‘

Joints shall be welded under controlled condition to avoid formation of
crack and metal flow at welding points. Welds should be treated with K-2
solution. All the joints shall be finished and polished using automatic
polishing machine to match with parent material.

Welder Certification: ISO 9606 part-1/ EN 287-1.

All the specifications indicated in drawing will supersede this clause.

Note: Indian Codes will be followed and in the absence of any requisite
parameter European Code may be referred.
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1)

2)

3)

Annexure ‘H’

Quality Assurance Plan (QAP) for Stainless Steel Benches

The raw material e.9 electrode and hardware should be procured from the
authorised distributor of original manufacturer and firm should procure
material with test certificate.

The weiders should be certified as per 1SO 9608 part-1. The welders shall
also have adequate experience of TIG welding.

The fabricator shail have adequate fabrication and process capabilities to
obtain all the tolerances and geometrical tolerances and shall have
arrangement of jig/fixure/clamping device for main assembly and sub-
assembly work.
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