GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

No. 2009/C&IS/Project/NTES-Sys Upg/48 **New Delhi, Dated: 08.08.2014**

The General Manager,
Northern Railway,
New Delhi.

Sub:- Detailed Estimate for the work of "National Train Enquiry System (NTES) – System Upgradation".

Ref: CRIS's letter No. 2012/CRIS/NDLS-HQ/ICMS/Upgradation/NTES/0002/PT-1 dated 23.08.2013 and 27.02.2014.

*****

Sanction of the President is hereby communicated for the detailed estimate of the work of **"National Train Enquiry System (NTES) – System Upgradation"** at a cost of Rs. 4.90 Crore (Rupees four crore and ninety lakh only) as per the following break-up :-

S.No.	Description	Cost (Rs. in Lakh)
1	NTES Hardware	92.53
2	NTES Software	107.80
3	Web NTES Hardware	71.45
4	Web NTES Software	172.74
5	Data Centre Power Cost	1.50
6	Implementation Charges	15.00
7	Procurement Charges	22.23
8	R&D Charges	4.45
9	Contingency Charges	4.45
	Total	**492.15**
	Rounded Off	**Rs. 4.90 Crore**

This issues with the concurrence of Finance Directorate of Ministry of Railways.

Vinita 5.8.14

(Vinita Narera)
Director Electronics(C&IS)

No. 2009/C&IS/Project/NTES-Sys Upg/48 **New Delhi, Dated: 08.08.2014**

Copy to :

1. **The FA & CAO, Northern Railway, New Delhi.**
2. **Principal Director of Audit, Northern Railway, New Delhi.**
3. **The Dy. Comptroller and Auditor General of India (Railways), Room No. – 224, Rail Bhawan, New Delhi.**

For Financial Commissioner/Railways

Copy to :

1. **The CAO/PIS, Northern Railway, IRCA Building, New Delhi.**
2. **F(X)-II and Budget Branches of Railway Board.**
3. **Managing Director, CRIS, Chanakyapuri, New Delhi.**

O/C

रेल मंत्रालय
Ministry of Railways
रेलवे बोर्ड/Railway Board
Issued with Enclosure
Date of Issue