HRT SR GOVERNMENT OF INDIA
I HAATET MINISTRY OF RAILWAYS
@ a2 (RAILWAY BOARD)

No. 2016/ RS(PF&EC)-142/ Coaches/ 17

M/s Amit Engineers,
B-61, Phase — 7, Industrial Area
Mohali, Punjab - 160055

Dear Sirs,

New Delhi, Dated: 17.08.2016

Sub: Rate Contract No. 2016/ RS(PF & EC)-142/ Coaches/17 dated
17.08.2016 for supply and retro-fitment of IR-DRDO Bio-digester
tanks in existing in-service coaches against Railway Board's e-

Tender No. 2016RSPFEC1TC opened on 22.06.2016.

Ref: (i) Ministry of railway’s e-tender no. 2016RSPFEC1TC dated
01.06.2016, opened on 22.06.2016.

(ii)  Your e-offer against the above tender.

(iii) Ministry of Railway's counter offer letter of even no. dated

09.08.2016.

(iv) Your acceptance to the counter offer vide letter no. AE/

RB/ 2016RSPFEC1TC/ 01 dated 10.08.2016.

1.0  The President of India, acting through the Executive Director, Railway Stores
(8), Ministry of Railways (hereinafter called the ‘Government’) is pleased to
enter into a Rate Contract with you for supply,
commissioning of IR-DRDO Bio-digester tanks in existing in-service coaches
as per Schedule of requirement and rates detailed in Table — 1 below:

installation and

TABLE - 1 (Schedule of requirement and rates)

RDSO Drawing No. CG -
14053, Alt. 2 without item 2
and RCF specification No.
MDTS.224, Rev. 6

& one RH tank)

Sl. | Description Rate () & Unit ED & CST/ VAT
1 Supply of Bolted design IR- 1,81,078/- ED & CST/
DRDO Bio digester tank with Per set (1 set inclusive @ 6%,
mounting arrangement to | consistingofonelH |& 6.05%

respectively

2 Supply of complete sets of

8,120/-
Per set (1 set means

ED & CST/
inclusive @ 6%,

Brackets for mounting of




1.1

Sl. | Description Rate () & Unit ED & CST/ VAT
DRDE Bio-toilet tank set of brackets & 6.05%
RDSO Drawing No. CG- required for respectively
15036 Alt. 3 mounting of four

tanks in one coach)

3 Supply of inoculums 22/- CST/ VAT
(Seeding Bacteria) to RDSO Per liter inclusive @
specification No. RDSO/ 6.05%

2013/ CG-12

4 Welding of strengthening/ 21,648/- Service tax
supporting brackets on outer per set, (one set included, as
and inner head-stock of | means installation & | applicable.
under frame as per RDSO commissioning of
drawing no. CG-15036, Alt. complete set of
3 with recommended brackets on one
electrodes  for  welding coach)

Corten steel

5 Installation 10,840/- Service tax
Commissioning of per set, (one set included, as
digester tanks as per Retro means installation applicable.
fitment procedure issued by and commissioning
RDSQO vide Annexure to | of four tanks on one
letter no. MC/ CB/ LF/ coach)

Anaerobic dated 02.03.2016

covering all activities from

item 1 to 18 excluding item 3

to 5.

Total all inclusive rate per $4,13,324.00

coach

Bio-digester tanks will be supplied as per Alt. 2 of RDSO drawing CG-14053
and Revision 6 of RCF specification MDTS.224. Matt to be used wiil be of
‘3M’ make or equivalent conforming to parameters detailed in Table — 2
below. You will supply 2 Nos. of hose clamp to drawing no. CG-14053, Alt.2
item no. 10 per tank as well as additionai 1 No. per tank of Rubber Seal to
Drawing No. CG-14054, Alt.2 item no. 14.

TABLE -2

Property

Value

Thickness (ASTM D418 — 68)

Minimum 11.3mm

Weight (ASTM D418 — 68)

Minimum 3.6 Kg per square meter

Tensile strength (ASTM D412)

Minimum 9 Kgf
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1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Considering width as 25 mm

Loop Strength (ASTM D412) Minimum 0.6 Kgf

For the purpose of item 1 of SOR above, one set means set of two bio-
digester tanks (LH & RH). Bidders may please note that requirement of item
no. 4 of RDSO Drawing No. CG-14053, Alt. 2, i.e., Hose Connector will be
either for Pan size 150 mm dia or Pan size 100 mm dia.

For the purpose of item 2 of SOR above, one set of brackets would mean set
of brackets required for mounting of four tanks in one coach.

Inoculums (Seeding Bacteria) are to be supplied in plastic or polymer drums
of 50 Litres capacity. This item is to be procured from DRDO/ DRDE
approved vendors only. Firms can supply seeding bacteria in drums of 200
ltrs capacity or in tankers also. However, facilities for handling/ unloading of
these containers will have to be arranged by them at site. The containers/
drums will be the property of the vendors, once it is empty.

For the purpose of item 4 of SOR, installation and commissioning of
complete set of brackets on one coach would mean one set.

For the purpose of item 5 of SOR, installation and commissioning of four bio-
digester tanks on one coach would mean one set.

For item No. 1 of SOR, the suppliers may procure accessories of the IR-
DRDO Bio-digester Tank Mounting Arrangement like item - 4 (Hose
connector) & item — 14 (Ball valve opening- closing mechanism) of CG-
14053 Alt. 2 & item 18 (Ball valve 47) of CG-14054, Alt.2 and TPE
components/ other parts from RCF approved sources as advised vide RCF
letter no. MD22301 dated 30.12.2015 or the latest instructions available on
the matter.

It will be the responsibility of the suppliers to ensure correct mounting and
commissioning of the Brackets and Bio-digester/ Bio-toilets in the coaches
provided to them, if asked for in the Supply Order. Necessary tools, jigs &
fixtures as well as M&P required for this purpose will have to be arranged by
the contractor.

For installation and commissioning by the vendors, Railways will provide
each vendor minimum one coach daily at each consignee/ location and the
vendor will get maximum of 24 working hours free time to finish the work of
installation and commissioning in Railway Workshops where all activities
from 1 to 5 of the SOR will be performed. For work in open/ sick lines, item 4
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1.10

1.11

1.14

1.16

of the SOR will not be required and hence free time available for each coach
will be 16 working hours only. However, in some Railways item 4 of the SOR
may also be executed in open/sick lines and in that case 24 working hours
free time will be allowed. Railway Authorities will ensure that adequate
number of electric point is available for working near the place where coach
has been provided to the vendor.

Concerned Railway authorities will ensure that continuous work is allotted to
the firm for the purpose of installation and commissioning. In case of delay in
instailation and commissioning beyond 24 working hours/ 16 working hours
(as the case may be), penaity shall be levied @ 2% of the cost of installation
& commissioning for each day (or part thereof) of delay. Cost of installation
and commissioning would mean rates for items 4 & 5 of the SOR in case of
work being done in workshops, open/sick line, as the case may be and rate
for item 5 of the SOR in case of work being done in open/ sick line.

In case of delay on the part of Railway Authorities to provide minimum one
coach to the vendor, working hours of delay will accrue to the vendor and the
same will be adjusted from the delays, if any, on the account of the vendor.

Electricity required during installation and commissioning would be provided
free of cost to the vendors.

Supply of items (1) to (3) of the SOR will be made commensurate with the
progress of the fitment work. Stock of items at the consignee’s end will not
be more than 1 month's requirement at any time. If required, space may be
provided in the adjoining Stores Depots for storing the tanks/bacteria/
brackets.

it will be the responsibility of the contractor to provide adequate safety gears
like gloves, shoes, welding glasses etc., to its employees working at the site
for proper safety of the workers. The contractor wili also ensure that the
workers employed by it use the safety gears given to them.

The contractor will also be responsible for making proper payment to the
workers as per law in force. A certificate to this effect will be submitted by
them to the concerned CWM of the workshop or the concerned Sr DME of
the Coaching Depot.

Marking of Material: Marking on the tanks will be done as per clause 6
of RCF specification MDTS.224 Revision 6.

Packing:  Packing of tanks should be done in a manner to ensure that
handling of individual tanks in packed condition is possible with fork-lifter or
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2.0

3.0

3.1

311

3.1.3

3.2

3.2.1

322

323

other such material handling equipments and the mounting brackets do not
lose their alignments/ get damaged in transit/ storage.

CONSIGNEE:

The Supply orders against the Rate Contracts finalized against this e-tender
indicating consignee and quantity details shall be issued by the office of
Executive Director, Railway Stores (S), Railway Board, Rail Bhawan, New
Delhi after placement of contracts. Materials will be supplied only against the
Supply orders issued by the above authority and as per scope of supply and
work indicated in the Supply Orders.

Taxes and duties

Sales Tax/Value Added Tax (VAT)/CST

Applicable rates of CST/ VAT is indicated in Table — 1 above. Rates indicated
for items 1 to 3 of the SOR are inclusive of CST/ VAT @ 5.25%.

The contractor will furnish the foliowing certificate, while claiming payment, to
the payment authority:

“We hereby declare that additional set offs/input tax credits to the tune of
g has accrued and accordingly, the same is being passed on to the
purchaser, and, to that effect, the payable amount may be adjusted.”

Purchaser will, however, not pay any Tax or Duty paid by the supplier due to
misclassification.

Any statutory variation in Sales Tax/ VAT/ CST variation in future will be
admissible within original delivery period only subject to production of
documentary evidence and Govt. notifications, and, subject to indication of
the same in firm's offer and contract.

Excise Duty

Applicable rate of Excise Duty is indicated in Table -~ 1 above. Rates of items
1 to 3 of SOR are inclusive of Excise Duty @ 6%.

Any statutory variation in ED will be applicable within original Delivery Period
only subject to documentary evidence and Govt. notifications.

ED will be reimbursed against documentary evidence and Government
Notifications only. In determining the cost of an excisable product covered by
the CENVAT scheme under section 4(1)(b) of the Act, read with R&Eof the



3.3

3.4

3.5

valuation rules, the excise duty paid on raw material also covered under
CENVAT scheme is not to be included, i.e. Excise Duty paid on raw material,
if cenvatted, is not to be included in determining the cost of production of
excisable product.

Payment of Excise Duty/CENVAT Rules

3.3.1  The purchaser will not be responsible for payment of taxes and duties
paid by the supplier under misapprehensions of law or
misclassification.

332 The claim for ED on each bill should be supported by the following

certificates.
3.32.1 The rate of ED is ad-valorem. The ED at present legally leviable in this
caseis ¥ ie. % of ¥ . being the unit value of the Stores

assessed by the concerned authority of the Excise department.

3.3.2.2 Certificate that the ED charged on this bill is not more than that legaily
leviable and payable under the provision of the relevant act or rules
made there under.

3.3.2.3 Certified that the amount of claimed as ED in this bill is in
accordance with the provision of the rules in all respects and the same
has been actually paid to the excise authorities in respect of the stores
covered by the bills.

ENVAT CERTIFICATE:

The price quoted by the tenderers should take into account the credit availed
on inputs under the CENVAT Scheme introduced w.e.f. 01.04.2000. The
tenderer will have to submit the following certificate with their offer and at the
time of submitting their bills for payment;

“We hereby declare that in quoting the above price, we have taken into effect,
the full effect of the duty set-off on ‘Central excise and countervailing duties’
available under the existing CENVAT scheme. We further agree to pass on
such additional duties and set off as may become available in future in
respect of all the inputs used for the manufacture of the final product, on the
date of the supply under CENVAT scheme, by way of reduction in price and
advise the purchaser accordingly”

Entry Tax/ Exit Tax/ Octroi Duty:

The purchaser will not bear any Octroi charges, Entry Tax, Exit Tax etc. and if
required will issue Octroi exemption certificate only. In event of Octroi
Exemption certificate not being honored by the concerned Municipal authority,
and Octroi charges become payable, the supplier will have to bear the Octroi
charges in terms of IRS Conditions of Contract.

—
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4.0

50

6.0

7.0

7.1

72

Price Variation Clause

Basic rate of Item 1 of the SOR is with PVC as per Annexure — ‘A’ of the
Contract with PVC base month as May’ 2016.

Delivery Schedule: Delivery is to commence within one month of issue of
contract and consignee particulars and entire work is to be completed within
12 months of issue of contract.

Terms of Delivery:

(a) Mode of dispatch - By road directly to the respective consignee.

(b)y  Transit Insurance for risk in transit should be arranged by the supplier,
since risk in transport in all such cases rests with the supplier in terms
of IRS conditions.

(c)  The firms will be required to deliver the stores on freight prepaid up to
the destination and, may seek reimbursement of such freight charges.
Such reimbursement shall be made at actual and against documentary
evidence, within the upper ceiling of freight charges as indicated in the
Table — 2 of the Contract.

(d) It will be the responsibility of the suppliers to ensure safe delivery of
material in matched sets in the premises of the consignee and ensure

timely installation and commissioning.

Liquidated Damages and penalty for delay in execution:

The purchaser reserves the right to recover from the Contractor Liquidated
Damages and not by way of penalty, a sum equivalent to 2% of the price of
any stores (including elements of taxes, duties, freight, etc.) which the
contractor has failed to deliver within the period fixed for delivery in the
contract or as extended for each month or part of a month, during which the
delivery of such stores may be in arrears, where delivery thereof is accepted
after expiry of the aforesaid period, subject to a maximum of 10% (ten
percent) of value of the delayed supplies. This is in addition and without
prejudice to other rights under the terms of contract.

In case of delay in installation and commissioning beyond 24 working hours/
16 working hours (as the case may be)., penalty shall be levied @ 2% of the
cost of installation and commissioning for each day (or part thereof) of delay.
Clause 1.10 above refers.

——
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8.0

9.0

10.0

(ii)

(i)

(iv)

11.0

Denial Clause

Supplier will not be entitled to any benefit of statutory variations in ED or any
other taxes announced/ enhanced after expiry of the original Delivery Period
of the contract/ supply order. Suppliers will also not be entitled to any benefit
of price escalation on account of PVC for supplies made after the expiry of the
original Delivery Period.

Road freight charges: For deliveries made by road to the respective
consignees, road freight charges will be reimbursed to you against
documentary evidence at actual subject to ceiling of road freight charges
indicated in Table — 3 below. These road freight charges are inclusive of
service tax on freight, as applicable.

Table - 3
Rates are in ¥ Per piece per Km.
0-300KM | 301-600KM | 601- 1000 KM | 1001 KM & above
4.54 3.33 2.28 1.96

INSPECTION:

M/s RITES Limited, Northern Region will be the inspecting agency for items 1
& 2 of the SOR at the manufacturing premises of the contractor (B-61, Phase-
7, Industrial Area, Mohali, Punjab-160055) before dispatch.

inspecting agency for complete installation and commissioning as per retro-
fitment procedure, issued by RDSO vide Annexure to letter no.
MC/CB/LF/Anaerobic dated 02.03.2016 for 'P' trap arrangement and letter
dated 19.05.2016 for ‘S’ trap arrangement will be Sr DMEs of the concerned
coaching depot or their authorized representative or CWMs of the concerned
workshop or their authorized representative.

'lnspecting agency for item no. 3 of the SOR will be DRDE/ Gwalior or its

nominated DRDO labs.

One complete coach-set of bio-digester tanks will be manufactured, retro-
fitted and commissioned as proto-type before bulk supply duly following the
above inspection procedure.

CURRENCY OF RATE CONTRACT:

e
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11.1

11.2

12.0

12.1

12.2

12.3

Rate contracts finalized against this tender will be valid for a period of 12
months from the date of issue of the contract. All supply orders placed till the
last date of the validity of the Rate Contract will have to be executed by the
firms.

Currency of the Rate Contracts can be increased with mutual consent of
both the parties, i.e., Ministry of Railways (Purchaser) and the supplier.
Extension of currency of the contract will be on the same price and terms
and conditions.

RELAXATIONS/ ALTERATIONS/ DEVIATIONS IN THE SCOPE OF
SUPPLY:

The President of India may require alterations/ deviations to be carried out in
the scope of supply, installation and commissioning during its progress, as
he may deem necessary. All such alterations/ deviations shall be allowed by
the President of India or the Research, Design and Standards Organization
on behalf of the President of India. No relaxations/ deviations/ alterations in
the work during its progress shall be made by the contractor unless the
same have been permitted by the Research Design and Standards
Organization or the President of India. The escalation/ de-escalation in cost
resulting from such relaxations/ alterations/ deviations shall be mutually
agreed upon by the parties prior to the commencement of the work failing
which the decision of the President of India in this regard shall be final and
binding on the contractor.

A consolidated statement incorporating all the relaxations/ alterations/
deviations made during the execution of the order with the financial
implications as already agreed upon as well as not agreed to between the
parties or where the cost of escalation/ de-escalation could not be decided
earlier shall be submitted by the contractor duly certified by the RDSO to the
President of India immediately but in any case not fater than three months
from the date of the completion of the order. After due consideration of the
final implications of all such relaxation/ alterations/ deviations as per the
aforesaid final statement, the President of India shall determine the amount,
if any, that shall, on the account payable to/ recoverable from the contractor.
The decision of the President of India in this regard shall be final and shall
not be subject to any arbitration/ legal proceeding.

If the contractor defaults in submission of the aforesaid statement within the
time period stipulated in clause 13.2 above, it shail be open to the President
of India, in its discretion, to assess the estimated amount of de-escalations in
the cost recoverable from the contractor in terms of the relaxations/

e
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12.4

alterations/ deviations permitted to the contractor without any further
reference to him. The decision of the President of India in this regard shall
be final and shail not be subject to any legal proceedings/ arbitration.

Basic rates for eight items of ‘P’ trap and ‘S’ trap will be as indicated in Table
-4 below.
TABLE -4
SL. Description Specification & Drawing B?a:; Zitlg
P-trap design
1 | Hose Connector and | RDSO's Drawing Nos. CG-14094 Alt.1 (item no. 4 of | 320.00
Clamp (dia 125} RDSO Drawing No. CG-14053, Alt. 2) for Hose
Connector
RDSO's Drawing No. CG-14053, Alt. 2, item no. 10
for Clamp
2 | Ball Valve opening closing | RDSO's Drawing No. CG-14053, Alt. 2, ltem No. 14 | 3,650.00
mechanism to. MODTS- | to RCF Drg.no.MID06591 Alt. a
41493, Rev. 1
3 | P-Trap RDSO's Drawing No. CG-14055 Alt.1, (Iitem No. 15 | 2,000.00
of RDSO's Drawing No. CG-14054, Alt. 2)
4 | Sealing Rubber for Ball | RDSO's Drawing No. CG-14096, (Item No. 17 of 68.00
Valve RDSO’s Drawing No. CG-14054 Alt. 2)
5 | Ball Valve 4° with | RDSO’s Drawing No. CG-14097, Alt.1 (ltem No. 18 | 5,200.00
associated fasteners and | of RDSO’s Drawing No. CG-14054, Alt. 2 for Ball
covering sheets Valve 47)
RDSQO's drawing no. CG-14054 Alt. 2, item nos. 16,
19,20 & 21.
S-trap design
6 ! S-trap Arrangement for | ltem-1 to item-10 of RDSQ's Drawing No. CG-16008 | 6,000.00
Bolted Design IR-DRDO
smaller Bio-digester for
100mm lavatory pan outlet
7 | S-trap Arrangement for | ltem-3 to item-12 of RDSO's Drawing No. CG-16008 | 7,000.00
Bolted Design IR-DRDC
smailer Bio-digester for
150mm lavatory pan outlet
8§ | Retro-fitment procedure of | All activities of Retro-fitment procedure for adoption | 2,710.00

IR-DRDO  bio-toilets  for
adoption of S-trap

of S-trap as per Annexure ‘B’ to RDSO's letter
no.MC/CB/LF/Anaerobic dated 19.05.2016 excluding
activity-12.

12.5

It may be noted that items 1 to 5 of Table - 3 are included in the scope of
supply of item 1 of table 1. In case, it is decided to switch over from 'P’ trap
design to 'S’ trap design in any tank, then twice the rates of items 1 to 5
indicated in Table 3 above will be reduced from the basic rate of item 1 of
Table 1 and twice the rate of item 6 of Table 3 in case of ICF coach or twice
the rate of item 7 of Table 3 in case of RCF Coach, will be added to the
reduced basic rate of item 1 of Table — 1. [tem 5 of Table 1 will be replaced
by item 8 of Table 3 and four times the rate (per tank) of item 8 of Table 3

will be payable in lieu of item 5 of Table 1 (per Coach).

10



13.0

14.0

Guarantee:

The Bio-digesters and the accessories supplied shall be guaranteed for
satisfactory performance for a period of 30 months after their delivery or 24
months from the date of placement in service, whichever shall be sooner, as
per IRS conditions of Contract. The guarantee shall cover design, material
and workmanship. The contractor at his own expense shall replace the
defective lot of materials supplied against relevant contract, in case of pre-
mature failure of any component/ sub assembly.

Force Majeure Conditions:

Force Majeure means an event beyond the control of the contractor and not
involving the contractor's fault or negligence and which is not foreseeable.
Such events may include, but are not restricted to acts of the purchaser either
in its sovereign or contractual capacity, wars or revolutions, hostility, acts of
public enemy, civil commotion, sabotage, fires, floods, explosions, epidemics,
quarantine restrictions, strikes, lockouts and freight embargoes, however, it
should not be used by a party to effectively escape liability for bad
performance.

If there is delay in performance or other failures by the contractor to perform
its obligation under its contract due to event of a Force Majeure, the
contractor shall not be held responsible for such delays/ failures.

If a Force Majeure situation arises, the contractor shall promptly notify the
purchaser in writing of such conditions and the cause thereof within twenty-
one days of occurrence of such event with reasonable evidence thereof.
Unless otherwise directed by the purchaser in writing, the contractor shall
continue to perform its obligations under the contract as far as reasonably
practical and shall seek all reasonable aiternate means for performance not
prevented by the Force Majeure event.

If the performance in whole or part or any obligation under this contract is
prevented or delayed by any reason of Force Majeure for a period exceeding
sixty days, either party may at its option terminate the contract without any
financial repercussion on either side.

There may be a Force Majeure situation affecting the purchase organization
also. In such a situation, the purchase organization is to take up with the
supplier on similar lines as above for further necessary action. ND

—f_"'.__‘
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15.0

151

15.2

15.3

15.4

16.0

16.1

16.2

Criteria for placement of Supply Orders:

Supply orders for 1,133 coach sets will be placed initially on you.

Quantities in the subsequent supply order, to be placed at the end of 1%
quarter {September — November, 2016), will depend on the progress of work
of installation and commissioning during the quarter under review. Supply
order at the end of 1% quarter (September — November, 2016) will be placed
in such a manner that total order on you will be equal to the initial order
placed on you.

Supply order at the end of 2™ quarter (December 2016 to February 2017)
will be placed for the balance leftover quantity on pro-rata basis in the ratio
of the performance of all the contractors during the first six months
(September 2016 — February 2017).

However, entire work will have to be completed within 12 months from the
date of issue of contract.

Paying Authority & Payment Terms:

Paying Authority will be FA&CAOs of the concerned Railways where the
work will be done.

In case of supply, installation and commissioning, 80% of the total cost
of each consignment excluding installation and commissioning charges will
be made against Inspection Certificate and road challan of the supplier duly
certified by a Gazetted Officer of the consignee certifying receipt of material
in good condition at consignee’s end.

16.2.1 Balance 20% payment and 100% payment of installation and commissioning

16.3

16.4

charges will be made after successful installation and commissioning of the
bio-digester tanks.

In_case of only supply (without installation & commissioning), 100%
payment will be made against inspection certificate and road challan of the
supplier duly certified by a Gazetted Officer of the consignee certifying
receipt of material in good condition at consignee’s end.

Firms can raise their bills for 80% payment for supply portion after receipt of
each consignment at consignee end. Bills for payment of balance 20%
against supply portion and 100% payment of installation and commissioning
can be raised after successful installation and commissioning by 20" date of
the month for work done during 1% to 15™ date of the month and by 10" date

fo - 2



16.5

17.0

17.1

of the following month for work done during 16™ to last date of the previous
month.

Payment through ECS/ EFT

(@)  The firm has not submitted any details for payment through ECS/ EFT.

Security Deposit:

The contractor shall deposit as Security Deposit, a sum of ¥ 20 lakh with FA
& CAOQ, Northern Railway. The Security Deposit may be made in any of the
following manners:

) Deposit in Cash

(b)  Government Securities to be valued at 5% below the market value.
) Deposit receipt of any Nationalized Bank.

(d)  Guarantee Bonds executed by any Nationalized Bank.

(e)  Demand Draft of any Nationalized Bank.

" A deposit in Post Office Savings Bank.

(g  National Savings Certificate.

(h) Defence Deposits.

(i) National Defence Bond.

1) Bonds of IRFC & KRCL

Deposits in the Post Office Saving Bank should be hypothecated by the
depositor to the Financial Adviser and Chief Accounts Officer of the Railway
(Paying Authority) and pass book will remain in the custody of the Chief
Cashier of the Railway.

Wherever SD is submitted through a Bank Guarantee, the issuing Bank
should be advised to send the Bank Guarantee directly to the concerned
FA&CAO under registered post A D. SD should be in the prescribed format
(Annexure -B).

When deposits are made in Government Securities, it should be seen that all
accrued interest to the debit on the G.P. Notes is duly collected by depositors
prior to the G.P. Notes being endorsed to the Financial Adviser and Chief
Accounts Officer, there should be at least two blank pages on the G.P. Notes
after the last endorsement by the depositor. These are necessary to enable
further endorsement by the Railway to the Reserve Bank of India.

The payment of Security Deposit in the form of Deposit Receipt/Pay
Order/Demand Draft should be made in favour of FA&CAO of the Zonal
Railway.

In caée of endorsement signed “PER BEARER” “FOR” power of attorney is
necessary duly registered and such endorsement need be ce ified by the

gt
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17.2

18.0

Public Department Office of the Reserve Bank of India with their rubber stamp
before G.P. Notes are delivered to the Railways.

Security deposit should remain valid for a minimum period of 60 days beyond
the date of completion of all contractual obiigations of supplier. After
completion of all contractual obligations, SD will be returned to the successful
supplier.

ARBITRATION :

(@)

()

(d)

(e)

In the event of any question, dispute or difference arising under these
conditions or any special conditions of contract, or in connection with
this contract (except as to any matters the decision of which is specially
provided for by these or the special conditions) the same shall be
referred to the sole Arbitration of a Gazetted Railway Officer appointed
to be the arbitrator, by the General Manager in the case of contracts
entered into by the Zonal Railways and Production Units, by any
Member of the Railway Board, in the case of contracts entered into by
the Railway Board and by the head of the organizations in respect of
the contracts entered into by the other organizations under the Ministry
of Railways. The Gazetted Railway Officer to be appointed as
Arbitrator however will not be one of those who had an opportunity to
deal with the matters to which the contract relates or who in the course
of their duties as Railway servant have expressed views on all or any
of the matters under dispute or difference. The award of the Arbitrator
shall be final and binding on the parties to this contract.

In the event of the Arbitrator dying, neglecting or refusing to act or
resigning or being unable to act for any reason, or his award being set
aside by the Court for any reason, it shall be lawful for the authority
appointing the Arbitrator to appoint another arbitrator in place of the
outgoing arbitrator in the manner aforesaid.

It is further a term of this contract that no person other than the person
appointed by the authority as aforesaid should act as Arbitrator and
that if for any reason that is not possible, the matter is not to be
referred to Arbitration at all.

The Arbitrator may from time to time with the consent of all the parties
to the contract enlarge the time for making the award.

Upon every and any such reference, the assessment of the cost
incidental to the reference and award respectively shall be in the
discretion of the Arbitrator.

Subject as aforesaid, the Arbitration and Conciliation Act, 1996 and the
rules there under and any statutory modifications thereof for the time

‘being in force shall be deemed to apply to the Arbitration proceeding

under this clause.
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Work under the contract shall, if reasonably possible continue during
the arbitration proceedings and no payment due to or payable by the
President of India shall be with held on account of such proceedings.

The venue of arbitration shall be the place from which the acceptance
note is issued or such other place as the arbitrator as his discretion
may determine.

In this clause the authority, to appoint the arbitrator includes, if there be
no such authority, the officer who is for the time being discharging the
functions of that authority whether in addition to other functions or
otherwise.

19.0 Jurisdiction of Courts:

The Delhi Courts only shall have exclusive jurisdiction over any dispute
arising out in respect of this contract.

20.0 LAWS GOVERNING THE CONTRACT :

{}) This contract shall be governed by the laws of India for the time being
in force.

(i) Irrespective of the place of delivery, the place of performance or place
of payment under the contracts, the contract shall be deemed to have
been made at the place from which the acceptance of tender has been
issued.

21.0 POWERS:

All powers reserved by the President of India, under the above conditions will
be exercised by the Executive Director, Railway Stores (Steel), Ministry of
Railways (Railway Board), New Delhi.

22.0 The tender and the contracts awarded against this tender will be governed
by the Indian Railway Standard (IRS) Conditions of contract.

23.0 All other conditions: Ali other terms and conditions would be as per the Bid

document, so far as the same are not in conflict with whatever has been
stated above.

24.0 Consignee/location-wise details of dispatches made during a month and
details of coaches on which bio-digester tanks have been installed during
the month should be furnished to the undersigned as well as DME(Dev.),
Railway Board by 7" of the following month. This statement shouid also

i
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indicate the cumulative supply of tanks and cumulative number of coaches
on which tanks have been installed upto the month as well as the
outstanding order quantity on you.

25.0 Acknowledgement Please return a copy of this Rate Contract duly
signed with seal by your authorized signatory on each and every page as a
token of acceptance of the Rate Contract within 7 days of issue of this
contract.

Thanking you,

Yours faithfully,

(Rajiv Lochan Bharadwaj)

Director, Railway Stores (W)

Railway Board

For & on behalf of the President of India

Enclosures:

1. Annexure to RDSO letter no. MC/ CB/ LF/ Anaerobic dated 02.03.2016.
2. Annexure ‘B’ to RDSQO letter no. MC/ CB/ LF/ Anaerobic dated 19.05.2016

3. Proforma for Bank Guarantee for Security Deposit
No. 2016/ RS(PF&EC)-142/ Coaches/ 17 New Delhi, Dated: 17.08.2016
Copy to:

1. FA&CAO/Northern Railway, Baroda House, New Delhi. Clause 17.1 of the
contract refers. Confirmation of having receipt the Security Deposit from the
firm may be intimated to EDRS(S), Railway Board, New Delhi so that the
concerned paying authorities may be advised.

2. FA&CAQs of the concerned Zonal Railways. Payment may be made only
after receipt of unqualified acceptance from the firm and against original
inspection certificate inscribed with the word ‘copy for payment. The
amount of this work will be charged against RSP No 625/2016-17.

3 ADAI(Railways), 9-Deen Dayal Upadhyaya Marg, New Delhi.

16
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4,

The Director of Audit, Northern Railway, New Delhi.

Ao

~ 4

For Financial Commissioner/Railways

No. 2016/ RS(PF&EC)-142/ Coaches/ 17 New Delhi, Dated: 17.08.2016

1.

ok wh

CMEs of all Zonal Railways. — It is requested to fumnish firm-wise details of
supplies made & installaton & commissioning done at each
consignee/location of their Railway to the contract issuing authority as well
as DME(Dev.), Railway Board every month as well as cumulative up to the
month by 7" of the following month. This is required for monitaring the
progress of the work.

COSs of all Zonal Railways.

M/s RITES Limited, Northern Region.

EDME(Dev.), DME(Dev.), Railway Board.

Acs I(BO), RS(B), F(S)ill, Branches of Railway Board Office.

(Rajiv Lochan Bharadwaj)
Director, Railway Stores (W)
Railway Board

17



Annexure-A

COMPOSITE MATERIAL AND WAGE ESCALATION CLAUSE - BASE

MONTH: MAY, 2016

The increase/ decrease in the price of Bio-digester tank (ltem 1 of SOR)
quoted for would be governed by the following price variation formula:

P: = Po/100 [24 + 64 * SS4/ SSo + 12 * L4/Lg)

Where,

P1 =
Po =

S8 =

SS,

H

L1=

)

Lo

Escalated/de-escalated price.
Base Price.

The index number of whole sale prices in respect of items “Stainless
Steel & Alloys” Base 2004-05 compiled by Economic adviser to the
Govt. of India for the calendar month, one month prior to the call for
inspection of the tanks. For instance tanks offered for inspection in May
2016 the Index number for the month April 2016 will be applicable.

above wholesale price index for “Stainless Steel & Alloys” applicable
for the Base month. Base month will be one month prior to the month
of tender opening.

All India consumer price index for industrial worker compiled by Labour
Bureau, Ministry of Labour for calendar month one month prior to the
call for inspection of the tanks. For instance tanks offered for inspection
in May 2016 the Index number for April 2016 will be applicable.

All India consumer index Industrial workers applicable for the Base
month. Base month will be one month prior to the month of tender
opening.

in case P, is greater than P,, the difference P4 minus P, shall constitute the
amount due to the contractor towards escalation on cost of wages and
material. Otherwise, the difference P, minus P4 shall constitute the amount to
be recovered from the contractor as de-escalation.

The decision of the President of India in regard to wage and material
escalation under the clause shall be final and not be subjected to any legal
dispute or arbitration.

==

—-
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Annexure-B
GUARANTEE BOND (for Security Deposit}

In consideration of the President of India (hereinafter called “the
Government”) having agreed to exempt................
[hereinafter called “the said Contractor(s)’] from the demand, under the terms and
conditons of an Agreement dated .............. made between
e e @ND fOF ......vveevvvneeeennn ... (hereinafter called
“the said Agreement’), of security deposit for the due fulfillment by the said
Contractor(s) of the terms and conditions contained in the said Agreement, on
production of a Bank Guarantee for Rs......cc.ocoiiis
(RUPEES.........eeivvvccceeeaeeennn ODNY), we,
.......................................................... Bank Ltd., {(hereinafter referred to as “the
Bank’) do hereby undertake to pay to the Government an amount not exceeding
RS, against any loss or damage caused to or suffered or would be caused
to or suffered by the Government by reason of any breach by the said Contractor(s)
of any of the terms or conditions contained in the said Agreement.

2. We, ..o Bank Lid., do hereby undertake to
pay the amount due and payable under this guarantee without any demur, merely on
a demand from the Government stating that the amount claimed is due by way of
loss or damage caused to or would be caused to or suffered by the Government by
reason of any breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement or by reason of the Contractor(s) failure to perform
the said Agreement. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding

3. We, ..o e ieiiees ... Bank Ltd., further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it shall continue
to be enforceable till all the dues of the Government under or by virtue of the said
Agreement have been fully paid and its claims satisfied or discharged or till
... (Office/Department) Ministry of ....................... certifies that the
terms and conditions of the said Agreement have been fully and properly carried out
by the said Contractor(s) and accordingly, discharges the guarantee. Unless a
demand or claim under this guarantee is made on us in writing on or before the
... we shall be discharged from all liability under this
guarantee thereafter.
4. We, .. Bank Ltd., further agree with the
Government that the Government shall have the fullest liberty without our consent
and without effecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Agreement or to extend time of performance by the
said Contractor(s) from time to time or to postpone for any time or from time to time
any of the powers exercisable by the Government against the said Contractor(s) and
to forbear or enforce any of the terms and conditions relating to the said Agreement
and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Contractor(s) or for any forbearance, act or

N
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omission on the part of the Government or any indulgence by the Government to the
said Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would but for this provision have effect of so relieving us.

5. We, .......... ceee...... Bank Ltd., lastly undertake not to
revoke this guarantee dunng rts currency except with the previous consent of the
Government in writing.

Datedthe ........................dayof .................... 2016

For ... ... Bank Ltd.

ke B
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Annexure ‘B’ to letter no. MC/CB/LF/Anaerobic dated 19.05.2016

Retro-fitment procedure of IR-DRDO bio toilets for adoption of S-trap

RDSC has issued drawing no. CG-14053 with P-trap, ball valve and ball valve opening
closing mechanism. For adoption of S-Trap in lieu of P-trap, ball vaive and ball valve
opening closing mechanism. While fitting in place of direct discharge HDPE lavatory
chute arrangement, foliowing procedure shall be adopted.

1

For elimination of P-trap, ball valve and ball valve opening closing mechanism
following item need not to be procured.

[.  ltem no. 4,10,14 of the Drawing no. CG-14053.
i, ltemneo. 15, 16, 17, 18, 19, 20, 21 of the Drawing no. CG-14054,

To include S-Trap design in existing design of IR-DRDO bio toilets to the drawing
no. CG-14053 following items needs to be procured additionally.

I. For 100 mm tavatory pan outlet coaches all items of CG-16008 excluding
item no. 11,12,

Il.  For 150 mm lavatory pan outiet coaches ali items of CG-16008 exciuding
item no. 1,2.

For fitment of S-Trap in existing coaches all applicable items shall be arranged as
defined in point no.2.

Remove existing lavatory chute arrangement and lavatory chute holding brackets on
underfrarne with suitable method.

Check the outlet of existing lavatory pan for any damage / any other surface
defects. Prepare the surface of neck of lavatory pan for fitment of rubber seal.

Insert rubber seal item no. 2 or 12 on outlet of existing lavatory pan as per
applicable drawing.

Align the S-Trap item no. 1 or 11 and insert S-Trap on rubber seal provide on
Lavatory Pan.

Mount /fit the bio digester tank with the help of specified fastener and safety wire
rope to the procedure already defined and issued.

Check the location, position of the supporting bracket item no. 3 for S-Trap on top
plate of bio digester tank and mark the iocation of studs item no. 10 to be welded on
top piate.

10.Weld ali studs item no.10 of the drawing no. CG-16008 and fit the support bracket

item no.3 and 5 of the drawing.

11.Connect the item no. 4 of the CG-16008, PVC suction hose along with hose clamgp

to Strap and fix it to the bic digester tank as shown in the drawing.

12. For better performance of S-trap design, existing push type flush valve shall be

retro-fitted with jaguar or similar make measured quantity discharge flush valve

having dual flushing of 1.5 and 3 L. \t 5



10.

11.

12.

13.

R—

Annexure to Letter No. MCICB/LEiAnaerobic, Did. 82.03.2016

Design BG Coaches

Remuova lavatory chute mounted on existing brackets.

Remove bracket weilded on under frame provided for mounting of the lavatory
chute armangement.

If any corrosion is evident on the structural member it should be repaired as per
procedure laid down in RDSO maintenance manual RDS0/2011/CG/CMI-O1
(latest version).

Removal of buffer ribs & plates on outer head stocks.

Check that adequate clearance between under-frame and tank is available, where
tank has to be mounted. In some design of coaches water filling pipe for overhead
tank and air brake piping for passenger emergency alarm signal device (PEASD)
or any other item may infringe, should be relocated

Weld all strengthening / supporting brackets on outer and inner head stock of
under frame as per RDSO Drawing no. CG-15036 with recommended electrodes
for welding with corten steei.

Check the alignment of all mounting brackets for each bio digester tank as per
applicable RDSCQ drawing no. CG-15028 or CG-14053 or CG-14004 (latest
alteration oniy). Mark the location of sach Mounting Bracket for making holes of
specified size on inner and outer head stock C channels as per RDSO drawing no.
CG-15036.

Drill the holes required for mounting brackets of IR-DRDO bio digester on inner
and outer head stock of under frame as per RDSO Drawing na. CG-15036 with
the help of suitable jig / fixture and recommended drilling tools for in-position
drilling.

Mark, cut, tack weld or weld to formulate the foundation provision of clutch wire
opening /closing mechanism as per CAl issued for this purpose.

Fix one end of safety ropes on inner head stock with specified size, malerial,
grade fastener only and properly tightened.

If bic digester tanks to be mounted as per drawing no. CG-15028, then first mount
all botted design J brackets at the location marked in the drawing using specified
size, material, grade fastener only.

lL.oad empty bio digester tank assembly with the help of fork lifter or any other
suitable arrangement.

Mount bio digester tank as per RDSO drawing no. CG-14004 or CG-14053 or CG-
15028. All mounting brackets shouid be properly fastened with specified size,
material, grade fastener only and properly tightened. |

‘—:/—.
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14.

15.

16.

17.

18,
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Align P-trap, Rubber hose to the outlet of lavalory Pan and fix it, after fixing of P-
trap and rubber hose, it should be sealed with suitable sealant to make joint leak
proof

All the Fasteners used should be to the specified size, material, grade mentioned
in the drawings and properiy tightened.

Fix sacond end of the safety ropes properly routed through bio digester tank as

specified in RDSO drawing no. CG-14004 or CG-14053 or CG-15028 (latest
altoration).

Check all the modification done for fixing of bic toilet tanks and rectify if any
deficiency noticed before dispatch of the coach.

Fiill bacterial inoculum about 150 liters obtained from DRDE Gwalior or their ToT

holder just before putting coach into seivice.
&g >y
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