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No.2023/CE-I/CT/1/POLICY New Delhi, Dated 27.07.2023

To,
As per list attached

Sub: Model document of Request for proposal for Appointment of General
Consultant (GC), March 2023 (Advance Correction Slip No. 1)

Ref: Railway Board’s letter No.2023/CE-I/CT/1/POLICY dated 23.03.2023

Please find enclosed herewith Advance Correction Slip No.1 to Model document of
Request for proposal for Appointment of General Consultant (GC), March 2023.

2. This shall be applicable with prospective effect.

3. This issues with the concurrence of the Finance Directorate of Ministry of Railways.

Ads RRT HEhEhrea asd
[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: dceg@rb.railnet.gov.in

No.2023/CE-I/CT/1/POLICY New Delhi, Dated 27.07.2023

Copy forwarded for information to:

1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi w

For Member Finance



LIST FOR DISTRIBUTION (No.2023/CE-I/CT/1/POLICY New Delhi, dated 27.07.2023)
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13.
14.

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune - 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi

. CMD, RailTelCorporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon 122003
. CME, IROA(F 12™ Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

Lodhi&oad, Pragati Vihar, New Delhi
CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
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General Secretary, IRCA, DRM Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-I[), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board.




Advance Correction Slip No. 1 tb Model document of Request for proposal for
Appointment of General Consultant(GC), March 2023

Clause No.1.1.1 of GC shall be read as under:

1.1.1. The brief particulars of the Project and the Bidding Process are as follows in the

Key Information Table (KIT):

S.No. | Particular Details
1. | Name of the Project Request for Proposal (RFP) for Appointment
of General Consultant for [Name of Project
Unit on Zonal Railways]

2. | Invitation of RFP [ Date]

3. | Estimated Cost of | [Rs *¥¥*¥¥(*xkit)]
Consultancy  Services
*(in figures and words)

4. | Estimated period for | [36 months]
completion of services

5. | Bid Due Date and time | By [11:00 hrs] (IST) on [<Insert date>]

6. | Physical submission of | As per Clause 1.2.2,2.2.1,2.3.1.2
documents if any

7. |Date and Time of | At [*** hrs] (IST) on the (Bid Due Date)
Opening of Bid

8. | Mode of tendering Single stage two packet (open)

9. | Consortium/Joint Allowed
Venture

10. | Mode of submission of | Online submission on e-Procurement Portal
Bids

11. | e-Procurement Portal WWW.ireps.gov.in

12. | RFP document Fee [NIL]

13. | Bid Security [Rs *#k*xk (hxkix)]
(Refer clause 2.3)

14. | Bank Account Details | Name of Beneficiary: **¥***

gt




of the Authority Name of the Bank: *¥****x*
Account No.:

Address of the Branch:
IFSC code:

15. | Authority’s Name of Officer: ¥**** ¥k k¥ kdkxxkdds
Representative for this Address: **xxrRERRIILL LIS
Phone: sk 3 ok ok o e e ok ok ok ok ok ok ok ok ok ok

RFP purpose

E mail o ks o ok ok ok ok ok ok ok ok ok ok ok ok ok

16. | Validity of the Bid [120] days from the Bid Due Date

17. | Last date of receiving | ..........

Queries

18. | Performance Security | [3% or 5% (Three or Five percent)] of the Cost
of services in terms of Clause 2.15

Shall be valid until 60 (sixty) days of the
expiry of the Contract Period.

In favour Of: s ok o ok sk ok sk ok ok ok %k ok
Payable at: o ok sde ok 3k ok ok ok ok %k %k

19. | Submission of | Within 15 days of issue of Letter of Award
Performance Security | (LOA)

Signing of Agreement | Within 15 days of submission of Performance

20. Security

Clause No.2.3.4 of GC shall be read as under:

234 The relaxation regarding the prior turnover and prior experience for start-ups
recognized by Department of Industry & Internal Trade (DPIIT) shall be as
per latest instructions of Public Procurement Policy issued by the Government
of India from time to time, including but not limited to the “Manual for
Procurement of Consultancy & other Services” issued by Department of
Expenditure (Ministry of Finance) up to Bid Due Date. The Bidder is liable
for damages in following cases:

a) Stands Deleted.

b) If the Bidder withdraws its bid (offer) during the Bid Validity Period.

c) If the Selected Bidder fails to accept the Letter of Award in writing within the
time specified in this document or any extension thereof granted by the

Authority.



d) If the Selected Bidder fails to sign the agreement within the time specified in
this document or any extension there-of granted by the Authority.

e) If the Bidder imposes any condition after the Bid Due Date affecting the
original bid.

f) If the Selected Bidder fails to submit the Performance Security within
stipulated time.

Clause No.2.15.1 of GC shall be read as under:

2.15.1 In order to ensure the due performance of the contract, the Selected Bidder shall

submit a Performance Security to Authority for a sum equivalent to amount as
mentioned in the KIT. The Selected Bidder shall have to submit Performance
Security within the days mentioned in the KIT. Extension of time for submission of
Performance Security beyond such days and up to 60 (Sixty) days from the date of
issue of LOA may be given by Authority on written request of the Selected Bidder.
However, a interest @15% per annum, on the amount of Performance Security, shall
be payable by the Selected Bidder for the period of extension beyond the days
mentioned in the KIT. In case Selected Bidder fails to submit the Performance
Security even up to 60 (Sixty) days from the date of issue of LOA, the contract shall
be terminated by cancellation of LOA and amount of Bid Security shall be forfeited.

Item No. 10 & 11 of Technical Bid Form — 1, Appendix-I of GC shall be read as under:

10.

11.

I/We certify that in regard to matters other than security and integrity of the country,
we have not been convicted by a Court of Law or indicted or adverse orders passed
by a regulatory authority which would cast a doubt on our ability to undertake the GC
for the Project or which relates to a grave offence that outranges the moral sense of
the community and it is further certify that in regard to matters relating to security
and integrity or the country, we have not been charge-sheeted by any agency of the
Government or convicted by a Court of Law for any offence committed by us or by

any of our Associates.

Stands Deleted.
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